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NOTICE INVITING TENDER

National Institute of Bank Management (NIBM) was set up in 1969 by the Reserve Bank of India
(RBI), in consultation with the Government of India as an apex level Institute for Training,
Consultancy and Research in Banking Industry. The Institute has a self-contained campus with
complete residential and educational facilities in Pune and is in the process to empanel service
providers for its various requirements.

The Institute is inviting Percentage rate tenders In TWO COVER systems (Part-l — Technical
Bid, Part-Il — Commercial Bid) in separate sealed covers for SITC of new IP-based telephone
system in Residential quarters at NIBM from reputed firms.

Two-bid System (Separate Technical Bid and Financial / Price Bid) shall be adopted for
this tender.

The terms and conditions for tender are as mentioned below:

1. The details of tender document can be downloaded from the home page - on
http://www.nibmindia.org under the heading "Tender of NIBM”.

It is works contract. There is no EMD & Tender cost exemption on account of MSME.

The offers are invited from reputed and experienced individuals/firms/agencies/ companies,
preferably having similar type work experience in Govt. Institute/Banks/PSU/Educational
Institute etc. with sound financial background having valid licenses/sanctions and experience
in this field for a minimum period of five years along with institutional/organizational
performance report.

4. For any clarification on the tender terms & conditions, scope of work etc. (Annexure | to V)
in respect of the subject tender, please contact CSC Engineer/JE- electrical/Estate-cum-
Security Officer, NIBM - 020 69046235/ 69046100/6107.

5. ltis mandatory for all prospective bidders to undertake a site visit before submitting their
bids. The purpose of the site visit is to provide the bidders with a comprehensive
understanding of the site requirements and the conditions that may affect the execution of
the work. (Submit Form-111)

6. Failure to undertake a site visit and submit form-IIl will result in the automatic rejection of the
submitted bid.

7. All bidders are requested to check our tender website regularly for any update/corrigendum,
etc. with respect to this tender. No separate / individual notification will be made in such
cases.

This notice inviting tender shall form a part of the contract document.

Tenders should be submitted in Two separate Envelopes before within date & time on
following address- Purchase Department, Admin Building, NIBM campus, NIBM Post
Office, Kondhwe Khurd, Pune -411048

10. The important dates for the tender process are as follows:

Sr No. Activity Date

0] Date of Tender Notice . | November 28, 2025

(i) Pre-Bid meeting and Site Visit . | December 04, 2025 at 11:00 a.m.
(iii) Last date for Tender Submission . | December 12, 2025 at 5:00 p.m.
(iii) Date and time for opening of Bid : | December 14, 2025 at 11:00 a.m.
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11. The Director, NIBM, Pune reserves the right to award contract for the above services either
to one party or more than one party. He also reserves the right to amend or withdraw any of
the terms and conditions contained in the tender document or to reject any or all the tenders
without giving any notice or assigning any reason, and is not bound to accept the lowest
tender or any tender, it may receive. Incomplete or conditional offers will not be accepted.
The decision of the Director, NIBM, Pune, in this regard shall be final and binding on all.

12. In the event of any dispute arising in the matter, the decision of the Director, NIBM shall be
final and binding on both parties.

Thanking you

Yours faithfully

Chief Administrative Officer
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SECTION 1
ELIGIBILITY CRITERIA FOR TENDERERS

1. The Tenderer should have the minimum experience of Five years as on October 31, 2025 in the
similar type of Work/services, out of which three years’ experience should be for any Public Sector
Undertaking (PSU), Govt. Organization, educational institution like college, university, or any
other commercial training centers, etc. The tenders of those Tenderers who lack this experience
are liable for rejection.

1.1 Financial Criteria; -

a) The bidder should have had average annual financial turnover of Rs. 50 lakhs on works
during the immediate last three years ending 31st March 2025 (For the financial year
2022-25 provisional certificate issued by the CA).

b) Profit/ Loss: - The bidder should not have incurred any loss (profit after tax should be
positive) in more than two years during available last three consecutive balance sheets.

c) Similar type of work- One similar completed works costing of value not less than 40 lakhs
OR

Two similar completed works costing each of value not less than 30 lakhs.

2. The tenderers will have to pay the Earnest Money Deposit (EMD) of Rs.96,000/- (Ninety Six
Thousand only). This payment is to be made through on-line payment mode (NEFT/RTGS) on
NIBM’s account only.

Account details:

Bank Name: Bank of Maharashtra

Acc. Holder: National Institute of Bank Management
Acc. no.: 20002400021

IFSC: MAHB000112

3. The bidder should not have been barred/blacklisted by the Public Sector Undertaking (PSU), Govt.
Organization, or any other institute, etc., from participating in any tender, and the bar subsists as on
the Bid Due Date, such bidder would not be eligible to submit the BID.

4. Only Tenderers who are fulfilling above criteria shall participate in the tendering process. The Tender
Document consists of Techno-Commercial Bid. The Tenderer shall go through the tender
documents before submitting the BID.

5. Tenderer/s shall keep his / their offer valid for a period of at least 30 days from the date of opening
of the tender. If any Tenderer withdraws or amends impairs or derogates from the tender in any
respect within the period of validity of his offer, the EMD is liable to be forfeited.

6. The National Institute of Bank Management (NIBM) reserves the right to accept any tender or to
accept tenders in part; to reject any or all tenders without assigning reasons thereof.
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SECTION 2

TENDER DOCUMENTS AND ATACHMENTS

1. Content of Tender documents: The following documents shall constitute the Contract Document:

11
1.2
1.3
1.4
15
1.6
1.7
1.8
1.9

Notice Inviting Tender.

General Conditions of Contract.

Special Conditions of Contract.

Form of Tender, submitted by the Contractor.

Detailed item specifications/BOQ.

Drawing submitted with the tender.

Letter accompanying the tender, (if any).

Letter of Acceptance of the tender or Work Order issued to the Contractor by the NIBM.
Correspondences (if any) between the parties here to after submission of the tender till

completion of work.

1.10 Further drawings and / or instructions issued by the Junior Engineer/Estate Officer /

NIBM from time to time relating to the Works.

The tender procedure and contract terms are prescribed in tender document (From Section-1 to

Section 5). In addition to invitation of tender, the tender document includes the other various
documents as given in Clause 4 of this section.

The tenderer is expected to examine all instructions, terms and conditions, specifications, forms

and annexures etc. as mentioned/enclosed in tender document. Failure to furnish all information
required in tender document or submission of tender not substantially responsive to tender
document in every respect will be at tenderer’s risk and is likely to result in out-right rejection of
the tender.

Information required with the proposal:

i) The Technical Bid along with supporting documents is to be submitted are as below:

(i)

Composition of the

Full particulars (whether contractor is an individual, or a
partnership firm, or a company etc.,) of the composition of the

specified value
during the specified
period

firm firm of contractors in details should be submitted along with
name(s) and address (es), of the partner's copy of the Articles
of Association/ Power of Attorney/ other relevant document.
Copies of the detailed work orders for the qualifying works
Work experience & indicating date of award, value of awarded work, time given for
Completion of completing the work, etc. and the corresponding completion
(i) similar works of certificates indicating actual date of completion and actual value

of executed similar works should be enclosed in proof of the
work experience. The details along with documentary evidence
of previous experience, if any, of carrying out works for the
Reserve Bank of India at any Centre, should also be given.

(iii)

Credit-worthiness of
the contractor and
their turnover during
the specified period

Copies of the Income Tax Clearance Certificates/Income Tax
Assessment Orders along with the latest final accounts of the
business of the contractor duly certified by a Chartered
Accountant should be enclosed in proof of their credit-
worthiness and turnover for last three years.

i) No liability whatsoever will be admitted nor claim allowed in respect of errors in the

submitted tender due to missing / duplicate uploaded documents.

iif) While the contract shall be deemed to have come into existence on issue of letter of
acceptance to the successful tenderer, formal agreement shall be signed thereafter with
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the successful tenderer on non-judicial stamp paper of requisite value as per the
Proforma of Articles of Articles of Agreement.

iv) The tender shall be accompanied by a certified true copy of Power of Attorney in favour
of the signatory to the tender documents. If the tender is submitted on behalf of a firm, it
must be signed either by all partners or a person holding a valid power of attorney from
all partners constituting the firm. The person signing the tender on behalf of another
partner(s) or on behalf of a firm on Company shall attach with the Tender a proper Power
of Attorney duly executed in his favor by such other person(s) or by all the partners in
accordance with the Constitution of the Company / Articles of Association, stating that
he has the authority to sign on behalf of such other person(s) of the firm or the Company
as the case may be, in all matters pertaining to the contract including the Arbitration
Clause.

v) The tenderers can submit the scan copy of the same on the online portal.

vi) Every Contractor shall furnish along with the tender the latest Income Tax Clearance
Certificate without which this tender is likely to be rejected.

vii) Tenders containing errors are liable to be considered non-bonafide at the discretion of
the Director, NIBM.

5. Clarification of Tender document:

Any prospective tenderer requiring any clarification on the tender terms & conditions, scope
of work etc. (Annexure/ Section 1 to 7) in respect of the subject tender, please contact Junior
Engineer / Estate-cum-Security Officer, NIBM - 020 69046100 / 69046107.

6. Amendment in Tender document:

At any time prior to the due date for submission of the tender or even prior to the opening of
the financial bid, NIBM may for any reason, whether at its own initiative or as result of a
request for clarification/ suggestion by a prospective tenderer, amend the tender document
by using a notice.

7. Pre-Bid meeting shall be held in the Admin Block, NIBM, Pune, Maharashtra at 11:00 AM on
04/12/2025 to clear the doubts of intending bidders, if any bidder should send by email all their
gueries, before pre-bid meeting, latest by 5:00 p.m. on 03/12/2025 to purchase@nibmindia.org
/ eso@nibmindia.org The modifications may be uploaded on the website, if felt necessary by
the NIBM.

8. The amendments will be notified on the website at least 3 days before the proposed date of
submission of the tender. NIBM will bear no responsibility or liability arising out of non-receipt of
the information in time or otherwise. If any amendment is required to be notified within 3 days of
the proposed date of submission of the tender, the last date of submission shall be extended for
a suitable period of time.

All the notices related to this tender which are required to be published shall be uploaded
on http://www.nibmindia.org
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SECTION 3
PREPARATION AND SUBMISSION OF TENDER

Language of Tender:

The Tender prepared by the tenderer along with all the related documents shall be in English.
Any printed literature/attachment furnished by the tenderer may be in another language. All
the correspondence between tenderer and NIBM shall also be in English. The Bid forwarding
letter.

Type of Tender:

2.1. Percentage Rate: In Percentage Rate Tenders, contractor shall fill up the usual printed
form, stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Form-1V, he will be willing to execute the
work. The tender submitted shall be treated as invalid if: -

a) The contractor does not quote percentage above/ below on the total amount of tender or
any section/ sub head of the tender.

b) The percentage above/below is not quoted in figures & words both on the total amount of
tender or any section/ sub head of the tender.

c) The percentage quoted above/below is different in figures & words on the total amount of
tender or any section/ sub head of the tender.

d) Annexure - lll along with separate Technical Bid (PART-I) and Financial Bid (PART-II) along
with all supporting documents submitted with the tender should be signed by the person
authorized to do so and should be stamped with the seal of the firm.

Earnest Money and Security Deposits:

3.1 Earnest Money Deposit of Rs. 96,000/- (Rupees Ninety-six Thousand only) deposited with
NIBM through online payment mode through RTGS/NEFT.

3.2 There is no any exemption to anyone in the EMD.
3.3 The earnest money may be forfeited:
a. If atenderer withdraws his tender during the specified period of validity of offer.

b. If the successful tenderer fails to sign the contract agreement within stipulated time
period.

c. The earnest money of the successful lowest tenderer shall be released at the time of
signing of agreement with NIBM.

Performance Guaranty: The successful bidder is requiring to deposited of 5% of Accepted
Tender Value to the institute and the institute will refunded it to the Tenderer after satisfactory
completion of work and handover of site to the institute. No interest shall be paid by NIBM on
the amount of Security Deposit.

The Security Deposit of 5% of Accepted Tender Value will be retained with the Institute and
refunded to the Tenderer after 12 months from satisfactory completion of work and handover of
site to the institute. No interest shall be paid by NIBM on the amount of Security Deposit.

The security deposit of 10% of bill amount of waterproofing work and tile work in respected area
will be retained with the institute and refunded to the tenderer after 05 years from satisfactory
completion of work and handover of site to the institute. No interest shall be paid by NIBM on
the amount of Security Deposit.

FORMATS SIGNING, UPLOADING OF TENDER DOCUMENTS:

6.1. The Tender Document consists of Techno-Commercial Bid. The Tenderer shall go through
the Technical Bid before submitting the Tender.
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6.2. Any terms and conditions proposed by the tenderer in his technical bid which is not in
accordance with the terms and conditions of the tender documents or any financial
conditions, payment terms, rebates etc. mentioned in financial bid shall be as considered
as conditional tender and will make the tender invalid.

6.3. Tender must be received by till the date and time of submission as specified in tender
document.

7. Technical Bid: Technical Bid should be accompanied by payment of Rs.96,000/- (Rupees
Ninety-Six Thousand only) towards Earnest Money Deposit (EMD) to be deposited with NIBM
through online payment mode only i.e. through RTGS/NEFT on given Bank account in the name
of NIBM.

7.1 Interested contractor/vendors who satisfy the qualifying criteria should apply with the complete
details.

7.2 All the Annexures, attachment/Forms in the prescribed formats should be filled/attached along
with the all supporting documents like copies of latest ITR filed, list of work completed/in hand
with their details during las 5 years, work completion certificate, list of tools and personnel
available, details of registration/empanelment with different institutions, financial turnover, Bank
Solvency certificate etc.

7.3 Mandatory Documents to Be submitted along with Tender documents.
a) Copy of receipt of deposition of original EMD.
b) GST registration Certificate
c) Certificates of Financial Turnover from Chartered Accountant as per Form A.
d) Banker’s certificate/Net Worth Certificate.
e) List of eligible similar nature of works completed as per Form/Annexure
f) Projects under execution as per Form/annexure

7.4 Copy of Enlistment Order and certificate of work experience and other documents as specified
in the eligibility criteria shall be submitted along with the respective annexure and tender
document. However, certified copy of all the documents as specified in tender notice shall have
to be submitted by the lowest bidder only within a week physically in the office of tender opening
authority

7.5 The contractors are required to attach the requisite satisfactory (proof) documents towards pre-
gualification, along with their application. Failure to submit the same may result into rejecting
the application. NIBM reserve right to cross check the information furnished and may obtain
confidential report from their previous clients. NIBM reserve the right to reject any or all
applications at any stage without any reason, thereof.

7.6 After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

8. Financial Bid

8.1. The percentage (%) rate shall be quoted as per commercial bid format considering basic
rate, taxes and total rate inclusive of all taxes in prescribed column.

8.2. The percentage (%) rate above or below shall be accordingly amended except that there
shall be no rectification of any errors, omissions, or wrong estimate, in the prices inserted
by the contractor in the schedule of quantities.

8.3. The percentage (%) rate should contain not only the rates but also the value of each items
of work entered in a separate column and all the items should be totaled in order to show
the aggregate value of the entire tender. Corrections, which are not attested, may entail the
rejection of the tender. The % rates quoted should be quoted both in figures and words in
the columns specified.
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8.4. The percentage (%) rates quoted in the tender shall include cost of all materials, labour and
all charges, scaffolding, electric charges, temporary plumbing, cost of cisterns, hire for any
tools and plants, shed for materials, marking out and cleaning of site, watering, curing all
cement work, concrete as mentioned in the specifications, complete in all respects besides
sanitary facilities for employees & workmen of contractor, site office & daily regular
housekeeping & safety measures. The rates quoted in the tender shall be treated as rates
for finally completing the item of work.

8.5. The percentage (%) rates quoted shall be deemed to be for the finished work to be
measured at site. Contractors must include in their rate transportation of materials to site,
GST, sales tax, excise duty, octroi and any other tax and duty or other levy levied by the
Central Government, or any State Government or Local authorities, if applicable. The NIBM
will not entertain any claim in respect of the above levies.
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SECTION 4
TENDER OPENING AND EVALUATION and Award of Work

The bid submitted shall be opened on scheduled date and time as mentioned in Tender Notice.
Procedure of opening of shall be as under:

1. Technical Bid: Same shall be opened by NIBMs Evaluation Committee at the date and time
mentioned in “Invitation of Tender”. The suitability of offers and content examined by committee
in detail.

a) Tenderers or their authorized representative who may wish to be present, may attend
the opening of the technical bids whereas financial bids by only those who are found
eligible in technical bids.

b) If any tenderer declares or files misleading statement, misrepresentation then he will be
disqualified from the process of selection.

c) In the event of any of the documents found fabricated/ tempered/ forged / altered /
manipulated / false during the evaluation of bid at any stage, it will lead to rejection of
the bid and forfeiture of EMD of the tenderer. NIBM reserve its rights to disqualify the
tenderer and to blacklist/ debar for future participation for the next five years.

NIBM will prepare merit list of eligible tenderers according to their marks of technical
evaluation of Bid.

Minimum 35 marks out of 50 marks allotted for technical criteria evaluation.
2. Financial Bid opening and award of work:
Bidders who qualify technical evaluation will only be considered for evaluation of Financial Bid.

a) In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will
be asked to submit sealed revised offer in the form of letter mentioning percentage above/
below on estimated cost of tender including all sub sections/sub heads as the case may be,
but the revised percentage quoted above/below on tendered cost or on each sub section/
sub head should not be higher than the percentage quoted at the time of submission of
tender. The lowest tender shall be decided on the basis of revised offers.

b) In case any of such contractor refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited.

c) If the revised tendered amount of two more contractors received in revised offer is again
found to be equal, the lowest tender, among such contractors, shall be decided by draw of
lots in the presence of Tender Evaluation Committee and the lowest contractors those have
guoted equal amount of their tenders.

d) In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each
contractor.

e) Contractor(s), whose earnest money is forfeited because of non-submission of revised offer,
shall not be allowed to participate in the re-tendering process of the work.

f) The officials of NIBM may conduct site visit at the work place of tenderers on suitable dates
for verifying the present infrastructure, quality of work, quality of services and spot feedback
from the concerned employer.

g) NIBM reserves right to select a tenderer on the basis of above-mentioned criteria from out
of the successful bidders as per merit list of the above.
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3. Award of Work: Prior to expire of validity period of offer, NIBM will notify the successful tenderer
by registered letter/email that his tender has been accepted.

Complete work shall ordinarily be awarded to the lowest tenderer only.

a) The successful bidders/contractor, on acceptance of his bid by the Accepting Authority shall
within 7 days from the stipulated date of start of the work, sign the contract consisting of:

b) The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the
rates quoted online at the time of submission of bid and acceptance thereof together with
any correspondence leading there to.

c) In the event of any of the documents found fabricated/ tempered / forged / altered /
manipulated / false in the bid even after the award of the contract, it will lead to termination
of the contract, forfeiture of EMD or Performance Security/ Security Deposit whichever is
available at the time of termination. NIBM reserve its rights to disqualify the tenderer and to
blacklist/ debar for future participation for the next five years.

d) Agreement Contract: Before placement of work orders, an agreement shall be signed
between NIBM and the lowest successful tenderer/bidder. The respective tenderer shall pay
all the expenses of stamp duties and other requirements for signing the
agreement/formats/annexure etc. Entire work under the scope of composite bid including
major and all minor components shall be executed under one agreement.

e) The denial of the lowest tenderer/bidder to undertake the whole work shall be treated as
breach of contract and NIBM may forfeit the EMD/Security amount deposited by him.

f) In case the contractor fails to submit the requisite Performance Guarantee even after the
period specified/ from the date of issue of letter of acceptance, the contract shall be
terminated duly forfeiting EMD and other dues, if any payable against the contract. The failed
contractor shall be debarred from participating in re-tender for that work.
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SECTION 5
TERMS AND CONDITIONS OF CONTRACT

A) GENERAL CONDITIONS OF CONTRACT:
1. DEFINITIONS:

1.1 The contract document shall consist of the various documents listed under Section 2 under
Tender Documents above.

1.2 The “Employer” means National Institute of Bank Management, its authorized agencies and
assignees.

1.3 The “Bid (s)” shall mean the technical and financial bid (proposal) submitted by the Bidder
in response to this tender inviting notice.

1.4 The “Bidder (s)” shall mean all eligible parties participating in the bidding process pursuant
to and in accordance with the terms of the tender.

1.5 The “NIBM” shall mean Director or his representative of National Institute of Bank
management, having its Office at Kondhwa Khurd, Pune, and shall include their legal
representatives, assigns or successors. They are treated throughout the Contract
document as if each were of the singular number and masculine gender.

1.6 The “Engineer/Officer” means any person or party appointed from time to time by the
institute.

1.7 The “Contract” shall mean the contract agreement, General Conditions of Contract, Special
Conditions of contract, the Employer’s requirements, the Bid, Instructions to Bidders and
the further documents (if any), which are listed in Contract Documents and agreements.

1.8 The term “Successful Bidder” shall means the Bidder declared technically and financially
successful by NIBM for the project and with whom the Contract agreement shall be signed.

1.9 The “Contract agreement” shall mean the agreement to be signed between successful
Bidder and Employer for the execution of project.

1.10 The “Contractor” shall mean the Firm/Person (whose tender has been accepted by NIBM)
and shall include his legal representatives, successor in interest and assignees.

1.11 The term “Sub-Contractor”, as employed herein, includes those having a direct contact with
the Contractor and it includes one who furnishes materials worked to a special design
according to the plans or specifications of the work but does not include one who merely
furnishes materials, not so worked. Anyone doing work on a piece rate basis shall be
deemed a Sub-Contractor.

1.12 The “Site” shall mean the site of the Contract Works including any building and erections
thereon and any other land allotted by the NIBM for Contractors’ use.

1.13 The term “Work” of the Contractor or Sub-Contractor includes labour or material or both.

1.14 “Written Notice” shall be deemed to have been duly served if delivered in person to the
individual or to a member of the firm or to an office of the Corporation for whom it is intended,
or if delivered at or sent by registered mail to the last business address known to him who
gives the notice.

1.15 “Security Deposit” shall mean the amount to be paid by successful bidder as per clause ....

1.16 “DLP” (Defect Liability Period) means the period for correcting defects in the execution of
works as specified in the scope of work for the project.

1.17 All the time limits stated in the Contract Document are the essence of the Contract.

1.18 The law of the place of work shall govern the construction under this contract.
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1.19 The “Date of Virtual Completion” of the Work or specified portion of the work is the date
when construction is sufficiently completed, in accordance with the Contract Documents as
modified by any change or variation order agreed to by the parties, so that the NIBM can
take over such completed work and occupy for the intended use of that portion, as per
certificate issued by Junior Engineer/Estate Officer.

2. The contracting party whether it be a Proprietor / Individual, Partnership firm, Company /
Corporation, Society, they shall be, for the purpose of this contract, be known as “the Agency”
and the National Institute of Bank Management shall be known as “Institute”.

3. The Agency must obtain for himself on his own responsibility and at his own expenses all the
information which may be necessary for the purpose of tendering and for entering into a contract
and must inspect the site of work and acquaint himself with all local conditions means of access
to the work, nature of work and all matters appertaining thereto.

4. Immediately, on receipt of intimation from the NIBM the acceptance of tender, the successful
Agency will execute the work as per the Estate Departments instructions and the written
acceptance of the tender will constitute a binding contract between NIBM and the firm so
tendering. It will be the responsibility of the Agency to thoroughly examine the existing
development work in all respects before taking over. Once taken over it will become the sole
responsibility of the Agency to guarantee completion and effective maintenance of the
infrastructure.

5. The Agency and the Institute shall make every effort to resolve any dispute or disagreement
amicably by direct informal negotiations. However, in case of any unresolved issues /
disagreements / disputes in connection with the contract, the same shall be settled through
Arbitration or through Court of Law within the jurisdiction of Pune. The resultant contract will be
interpreted under Indian Laws.

STATUTORY COMPLIANCE BY THE AGENCY:

1. The Agency should obtain the requisite license for running the establishment from authorities
such as Municipality, Local Authority, State / Central Government Departments. etc. at its’ own
cost. The Institute shall not be responsible in any way for any breach of these rules and
regulations by the Agency.

2. The Agency shall comply with all the statutory requirement in respect of engaging the personnel,
their service condition, rules and regulation and all liabilities under the various labour law and
other statutory obligations like PF, ESIC, Bonus, workmen’s compensation, gratuity and also
comply with the provisions of Minimum Wages Act, Payment of Wages Act etc. shall be that of
the Agency, and Institute shall in no way be responsible or liable in case of any dispute,
prosecution or awards made by court of law or other authorities.

3. The Agency has to enclose certified copy of Tax Challan, PAN Card No. Income tax as
applicable from time to time will be deducted while making every payment. GST or any other tax
will be the responsibility of the Agency. Bill should be tax invoice. It will have to comply with KYC
(Know your Customer Document).

4. The Agency shall also be liable for depositing all taxes, levies, Cess, etc. on account of services
rendered by it to the Institute to concerned tax collection authorities from time to time as per
extant rules and regulations on the matter.

5. In case, the Agency fails to comply with any statutory / taxation liability under appropriate law,
and as a result thereof the Institute is put to any loss / obligation, monetary or otherwise, Institute
shall be entitled to get itself reimbursed out of the outstanding bills or the Performance Security
Deposit of the Agency, to the extent of the loss or obligation in monetary terms.

Labour:

6. The Institute shall be indemnified from all the liabilities, what so ever created under the Workmen
Compensation Act/ESI Act in respect of any injury suffered by the worker employed by the
Agency or resulting in death/fatal accident, etc.
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7. The Agency has to strictly follow the provisions of Payment of Wages Act 1936 and the rules
made there under and further the Agency shall strictly adhere to the provisions of The Minimum
Wages Act-1948 and the rules made there under from time to time revising the wages payable to
the workmen.

8. It shall be the responsibility of the Agency to meet transportation, food, medical and any other
requirements in respect of the workers engaged by it (Agency) at NIBM, PUNE and Institute shall
have no liabilities in this regard.

9. The Institute shall not be responsible for any damages, losses, theft, claims, financial or other
injury to any workers deployed by service providing Agency in the course of their performing the
functions/ duties, or for payment towards any compensation.

10. The Agency shall not employ any person below the age of 18 years and above the age of 60 yr.

11. The Agency shall be responsible for the compliance with the provisions of the hours of the
employment regulation in respect of the staff employed by him in the manner decide upon by the
appropriate authority.

12. The Agency shall fully indemnify the Institute against all the payments, claims and liabilities
whatsoever, incidental or direct, arising out of or for compliance with or enforcement of the
provision of any of the labour laws to the extent they are applicable to the establishment / work
at Institute premises.

13. The Agency shall be solely responsible for the redressal of grievances / resolution of disputes
relating to workers engaged by them. Institute shall, in no way, be responsible for settlement of
such issues whatsoever.

SITE FACILITIES AND CO-OPERATION

1. The Agency shall carry out all work with utmost care, giving due consideration to safety which
shall not be compromised under any circumstance. It will be responsibility of the Agency to
promote an electrically safe workplace free from unauthorized exposure to electrical hazards for
all its employees and outsourced personnel so as to prevent accidents to themselves, the public
(community) and the Institute’s property.

2. The Agency shall be responsible for taking good care of all specialized equipment, tools and
tackles used for its maintenance activities. It should bring to the notice of the Institute the repair
and maintenance works that are required to be undertaken from time to time. In case any damage
is caused to the equipment due to the gross negligence of any of the employees of the Agency,
Agency undertakes to indemnify the Institute for such damages. The amount of damages
guantified at the discretion of the Institute shall be final & binding on the Agency. The Institute
shall be at liberty to deduct such amount of damages from any dues payable to the Agency.

3. The Agency shall ensure that the employees engaged in Repair and Renovation work activities
in the premises shall, while working, take all reasonable care in handling the internal as well as
external items and the Agency shall be solely responsible for the safety and security of all such
fixtures and equipment and installations. If it is found that any such items of fixtures, equipment
and installations are damaged and or missing due to the negligent of the employees of the
Agency, the Agency shall take the responsibility of making good the same failing which, the
Institute reserves its’ right to impose penalty to the extent of damage assessed and the amount
of such penalty shall be recovered from the monthly payments of the Agency.

4. It shall be the responsibility of the Agency to ensure that switches of all electrical appliances such
as lights, fans, etc. are put on and off properly at the areas while doing maintenance activities. If
at any time, it is found that the staff of the Agency entrusted for doing the job is negligent leaving
the electrical switches of fans, lights etc. on and the doors were closed resulting into wastage of
energy, the Agency shall be imposed with a penalty as may be assessed in this regard.

5. Site protection and Cleaning: The Contractor shall protect and preserve the work from all damage
or accident providing any temporary cover or protection as required by the NIBM/Junior
Engineer/Estate Officer. This protection shall be provided for all property adjacent to the site as
well as on the site.
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5.1 The Contractor shall properly clean the work as it progresses and shall remove all rubbish and
debris from the site from time to time as is necessary and as directed. On completion, the
Contractor shall ensure that the premises and / or site is cleaned, surplus materials debris, sheds
etc. removed, areas under floors cleared of rubbish, gutters and drains cleared, doors and
sashes eased, locks and fastening oiled, keys clearly labeled and handed over to the Site
Engineer/Site Manager so that the whole is left fit for immediate occupation or use and to the
satisfaction of the NIBM Junior Engineer/Estate Officer.

5.2 All such debris & disposals shall be carried away and disposal offs such that no complaints from
Govt. authorities, general public are raised.

6. Scaffolding, Staging, Guard Rails etc.:

The contractor shall provide all necessary temporary scaffoldings, staging, platforms,
guardrails, stairs etc (with sufficiently strong and adequate supports suitable for particular
situations) which shall be required during constructions. The temporary access to the various
parts of the works shall be rigid and strong enough to avoid chance of mishaps. The
arrangement proposed shall be subject to the approval of the Junior Engineer/Estate Officer.
(Contractor shall use MS pipe / Acrow material. Bamboos will not be accepted as scaffolding
material.)

7. On completion of the work or upon premature termination of the contract for whatsoever reasons,
the Agency shall promptly return to the Institute all material and equipment supplied by the
Institute to it and shall discontinue use of and hand-over peaceful possession of the Institute’s
premises together with fixtures and articles in good condition, to the satisfaction of the Institute.

8. CONTRACTORS'’ FIELD ORGANIZATION AND EQUIPMENT
8.1 Equipment:

The contractor shall provide and install all necessary barricades, hoists, ladders, staging,
scaffoldings, tools, tackles, plants, instruments, equipment etc and all transport for labour,
materials and plant necessary for the proper carrying on execution, completion and maintenance
of the work to the satisfaction of the Junior Engineer/Estate Officer / NIBM.

8.2 It will be the responsibility of the Agency to store the materials purchased by them if any, are
kept in safe custody and they shall keep a proper record of its’ receipts, stock, and disposals etc.
which shall be subject to inspection & verification by the authorized representative of the Institute.

8.3 Security:

The Contractor shall make his own security arrangements to guard the site and works at all
times, at his own expense. The security arrangements shall be adequate to maintain strict control
on the movement of material and labour. The Contractor shall extend the security arrangements
to guard the materials stores and / or fixed on the premises by the Sub-Contractors.

Contractor shall submit the identity to the client /Consultant, of a person from his staff to whom
this housekeeping, final cleaning & handover duties are assigned.

8.4 Storage of Materials:

The contractor shall provide, erect, maintain and remove after completion of the works, proper
temporary sheds for the storage and protection of the materials etc. and also for the execution of
work which may be prepared on the site. It will be the responsibility of the Agency to store the
materials purchased by them if any, are kept in safe custody and they shall keep a proper record
of its’ receipts, stock, and disposals etc. which shall be subject to inspection & verification by the
authorized representative of the Institute.

8.5 Sanitary Conveniences:

The contractor shall provide and erect all necessary temporary sanitary convenience for the site
staff and the workmen and maintain it every day all the times, clear away and deodorize the
ground after removal.
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B) SPECIAL CONDITIONS OF CONTRACT
TYPE OF CONTRACT:

The Contract shall be an item rate Contract. The Contractor shall be paid for the actual quantity of
work done, as measured at Site as per approved Contract Drawings at the accepted Contract Rates
as provided in the Contract Bills.

1. Project/Work Duration: The work shall be commenced with effect from the date of work order
or from the date of site handover and shall be allowed for a period of maximum 60 days (for all
phases). In case, the work is delayed beyond the period as above (i.e. of 60 days), no additional
payment over the agreed fees would be paid for the balance cost of work. Undue delay shall
attract penalty charges as at clause (Vvii).

2. PROGRESS CHART

The Contractor shall prepare progress charts and submit the same for approval of the NIBM
and for his record within 7 days of the award of the Contract. The charts shall indicate the
“Accepted dates” of commencement and completion of each of the items of the work and shall
be in a form approved by the Competent Authority. The charts shall also indicate the scheduling
of samples, shop drawings and the approvals. The charts as approved will form part of the
Contract.

The Agency should furnish the work schedule and progress report every week.
3. WORK COMPLETION

3.1 Washrooms will be allotted for the work in phased manner (approx. 2 - 3 phases) after
fully completion of earlier phase work.

As soon as the works are virtually complete, the Contractor shall inform the fact to the Junior
Engineer/Estate Officer / NIBM and if in the opinion of the Junior Engineer/Estate Officer the
works are practically completed, he shall forthwith issue a certificate to that effect and Virtual
Completion of the Work shall be deemed for all the purpose of this contract to have taken place
on the day named in such certificate. Necessary certified test reports are to be submitted after
completion of work at vendor’s cost.

The contractor shall provide a minimum 10-year warranty for the waterproofing work on
a ¥500 non-judicial stamp paper, duly signed and notarized, clearly specifying the scope,
coverage, and liability of the warranty. Failure to submit the warranty document within
the stipulated period will result in withholding of final payment

3.2 DAMAGES FOR NON-COMPLETION

If the Contractor fails to complete the work by the ‘Date of Completion’ stated in “Project Period”
hereto or within any extended time fixed under relevant clause of this Special Conditions of
Contract, the NIBM certifies in writing that in his opinion the work sought to have been
completed, the Contractor shall pay or allow to the NIBM a sum calculated as per Penalty clause
hereto as ‘Liquidated Damages’ for the period during which the said work shall so remain or
have remained incomplete and the NIBM may deduct such damages from any monies otherwise
payable to the Contractor under this contract.

3.3 Penalty Clause: If the work is not completed by scheduled time or if the contractor leave work
in half complete stage, the liquidated damages will be charged or deducted 1.0% per week of
the work order cost and the maximum to 10% value of work order.

4. EXTENSION

4.1 Upon it becoming reasonably apparent that the progress of the work is delayed, the Contractor
shall forthwith (within a maximum period of seven days) give written notice of the cause of the
delay to the Junior Engineer/Estate Officer’'s / NIBM Officials and if, in the opinion of the Junior
Engineer/Estate Officer’'s / and or the NIBM Officials, the completion of the work is likely to be
or has been delayed beyond the “Date of completion” stated in Project Duration hereto or
beyond any extended time previously fixed under this clause, by virtue of -
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4.1.1 By force majeure, or
4.1.2 By reason of any exceptionally inclement weather, or

4.1.3 By reason of civil commotion, local combination of workmen strike or lockout affecting
any of the trades employed upon the works or any of the traders engaged in the
preparation manufacture or transportation or any of the goods or materials required for
the work, Excluding the delay occurred due to the strike of the workmen employed by
contractors or sub-contractors or

4.1.4 By delay on the part of nominated Sub-Contractors or nominated suppliers which the
Contractor has taken all practicable to avoid or reduce, or

4.1.5 By delay on the part of artists, tradesmen or others engaged by the NIBM in executing
work not forming part of this contract, or

The Contractor will forfeit his claim for extension if he does not report the cause of the
delay in completion date within seven days of the date of occurrence. Defect liability
period shall be 1 year from the of handing over of site after successfully work completion
and site clearance. The same shall be asked by contractor on beneficial occupancy of
client and Consultant accordingly shall confirm the same before releasing of virtual
completion certificates.

5. PAYMENT TERMS:

5.1 No advance payment will be paid against work order.

5.2 The contractor shall submit RA bills strictly as per the actual work executed and jointly recorded
in the measurement sheets. Each bill must be supported by verified measurements and required
documents certified by the engineer in charge. Payments will be made after verification and will
include all applicable deductions such as statutory recoveries, retention money, advances, and
any penalties as per the contract. Only approved and certified quantities will be considered for
payment.(Provided that one single RA bill should not less than 25% of the project cost).

5.2 The Agency has to enclose certified copy of Income Tax, PAN Card No. Income tax as applicable
from time to time will be deducted while making every payment. GST or any other tax will be the
responsibility of the Agency. Bill should be tax invoice. Agency has to comply with KYC (Know
your Customer Document Interim bill payment will be made against completed item of work.

5.3 All the payments of bills for the work shall be made online through RTGS / NTFS transfers only.

5.4 The Bill of Quantities is only probable quantities and is liable to alterations by omission,
deductions or additions to any extent. Payments will be made on the actual quantities of work
done at accepted unit rate.

5.5 All compensations or other sums of money payable by the Contractor to the NIBM under the
terms of this contract will be deducted from the bill amounts or from the Retention Money, if the
amount so permits and the Contractor shall unless such retention money has become otherwise
payable, within ten days after such deductions, make good in cash the amount so deducted.

5.6 Deduction for uncorrected work - If the Junior Engineer/Estate Officer deems it inexpedient to
correct work damaged or not done in accordance with the contract, an equitable deduction from
the Contract Sum as may be decided by the Junior Engineer/Estate Officer shall be made

Either before or within a reasonable time after Virtual Completion of the work, the Contractor
shall send to the Junior Engineer/Estate Officer all documents necessary for the purposes of the
computations required by these conditions including all documents relating to the accounts of
nominated Sub-Contractors and Nominated Suppliers.

5.7 Final payment will be paid after completion of the project and 5% of total cost and 10% of the
waterproofing and tile work of respective area will be kept as security deposit against the defect
liability and will be released on completion of 12 months and 5 years respectively of defect liability
period.
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6. PAYMENT WITHHELD

6.1 The Junior Engineer/Estate Officers may withhold or on account of subsequently discovered
evidence nullify the whole or a part of any certificate to such extent as may be necessary in his
reasonable opinion to protect the NIBM from loss on account of:

6.1.1 Defective work not remedied.

6.1.2 Failure of the Contractor to make payments properly to Sub-Contractor or for materials
or labour.

6.1.3 A reasonable doubt that the contract can be completed for the balance then unpaid.
6.1.4 Damage to another Contractor or Sub-Contractor.

6.2  When the above grounds are removed, payment shall be made for amount/s withheld
against of them.

Measurement of Work Done:

7.1. Junior Engineer shall, except as otherwise provided, ascertain and determine by
measurement, the value in accordance with the contract of work done.

7.2. All measurement of all items having financial value shall be entered in Measurement Book
(MB) and / or level field book so that a complete record is obtained of all works performed
under the contract.

7.3. All measurements and levels shall be taken jointly by the Junior Engineer or his authorized
representative and by the contractor or his authorized representative from time to time
during the progress of the work and such measurements shall be signed and dated by the
junior Engineer and the contractor or their representatives in token of their acceptance. If
the contractor objects to any of the measurements recorded, a note shall be made to that
effect with reason and signed by both the parties.

7.4. If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Junior Engineer-in-Charge or his
representative, the Junior Engineer-in-Charge and the Department shall not entertain any
claim from contractor for any loss or damages on this account. If the contractor or his
authorized representative does not remain present at the time of such measurements after
the contractor or his authorized representative has been given a naotice in writing three (3)
days in advance or fails to countersign or to record objection within a week from the date
of the measurement, then such measurements recorded in his absence by the Junior
Engineer-in-Charge or his representative shall be deemed to be accepted by the
Contractor.

7.5. The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for measurements and recording levels.

7.6. Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available, then a mutually agreed method shall be followed.

7.7. The contractor shall give, not less than seven days’ notice to the Junior Engineer his
authorized representative in charge of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or placed beyond the
reach of measurement and shall not cover up and place beyond reach of measurement any
work without consent in writing of the Junior Engineer or his authorized representative in
charge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up.
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7.8. Junior Engineer shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

7.9. All measurements of all items having financial value shall be entered by the contractor and
compiled in the shape of the Computerized Measurement Book having pages of A-4 size
as per the format of the department so that a complete record is obtained of all the items
of works performed under the contract.

7.10.All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got checked by
the contractor from the Junior Engineer or his authorized representative as per interval or
program fixed in consultation with Junior Engineer or his authorized representative. After
the necessary corrections made by the Junior Engineer, the measurement sheets shall be
returned to the contractor for incorporating the corrections and for resubmission to the
Junior Engineer for the dated signatures by the Junior Engineer and the contractor or their
representatives in token of their acceptance.

7.11.Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from
the Engineer-in-Charge and/or his authorized representative. The contractor will,
thereafter, incorporate such changes as may be done during these checks/test checks in
his draft computerized measurements, and submit to the department a computerized
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorized representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

7.12.The final, fair, computerized measurement book given by the contractor, duly bound, with
its pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall
have to submit a fresh computerized MB with its pages duly machine numbered and bound,
after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken
in the Divisional Office records, and allotted a number as per the Register of Computerized
MBs. This should be done before the corresponding bill is submitted to the Office for
payment. The contractor shall submit two spare copies of such computerized MB’s for the
purpose of reference and record by the various officers of the department.

7.13. The contractor shall also submit to the department separately his computerized Abstract of
Cost and the bill based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed by
the Office and allotted a number as per the computerized record in the same way as done
for the measurement book meant for measurements.

7.14.The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements/levels by the Engineer-
in- Charge or his representative.

7.15. Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

7.16. The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing
beyond the reach of checking and/or test checking the measurement of any work in order
that the same may be checked and/or test checked and correct dimensions thereof be
taken before the same is covered up or placed beyond the reach of checking and/or test
checking measurement and shall not cover up and place beyond reach of measurement
any work it out consent in writing of the Engineer-in-Charge or his authorized representative
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in charge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and/or test
checking measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed.

7.17.Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of the department to check the measurements recorded by
contractor and all provisions stipulated herein above shall be applicable to such checking
of measurements or levels.

7.18.1t is also a term of this contract that checking and/or test checking the measurements of
any item of work in the measurement book and/or its payment in the interim, on account of
final bill shall not be considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.

8. EXTRA ITEM:

The contractor shall bound to carry out any extra items of work as per site requirement with prior
approval of the Institute’s authority.

8.1 Any modification carried out for expediting or simplifying work at the request of the Contractor
or his representatives shall not be taken as the basis for claiming an extra. However, if such
modification shall also involve an extra, the rate for such modification shall be settled in advance
and written authorization obtained by the Contractor from the Junior Engineer/Estate Officer
before proceeding with the work involved. If no such information is given by the Contractor in
writing to the Junior Engineer/Estate Officer, such modification shall not be accepted as the
basis for extra charge.

8.2 When any instruction or decision given at site involves an extra or whereby the Contractor may
plan to claim an extra, it shall be the responsibility of the Contractor to inform the NIBM Junior
Engineer/Estate Officer of the extra amount and get written authorization from the NIBM Junior
Engineer/Estate Officer before proceeding with the work involved.

8.3 The rate for Extra Item shall be worked out in accordance with the following rules:

The rates for the extra items shall be derived from the rate of an appropriate item of similar class
for which the rate already has been accepted.

The rate for extra items shall be derived from the rate already quoted. Where the items are not
specified in Bill of Quantities the rate shall be worked out with mutual discussion and with prior
approval of competent NIBM authority. (Latest DSR Rates)

Where work cannot properly be measured and valued, the Contractor shall be allowed day work
rates on the prices prevailing when such work is carried out (unless otherwise provided in the
Contract Bills/BOQ)

At the rates if any, inserted by the Contractor in the Contract Bills or when no such rates have
been inserted, at the rates prevailing in the market for material and labour and at the control
rates for the controlled materials including in all cases the rate for delivery of the material at the
work.

Provided that in any case voucher specifying the time daily spent upon the work (and the
workmen’s names, if required by the Junior Engineer/Estate Officer and the materials employed
shall be delivered for verification to the Junior Engineer/Estate Officer or his authorized
representative not later than the end of the week following that in which the work has been
executed.
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9. DEVIATION: Additional work / any deviation beyond work order quantities requires prior approval
of the competent NIBM authorities before execution of such work. The permissible overall
deviation from the work order value is 10% and any such deviation should not be executed at
site without prior approval of NIBM’s authority.

9.1 The Junior Engineer/Estate Officer/NIBM Officials shall within a reasonable time make

10.

decisions on all claims of the NIBM or the Contractor and all other matters relating to the
execution and progress of the work of the interpretation of the Contract Document. The Junior
Engineer/Estate Officer may in his absolute discretion and from time to time issue further
drawings, details and / or written instructions, written directions and written explanations in
regard to:

a) Variation or modifications of the design.

b) The quality or quantity of works or the additions or omissions or substitution of any work.

¢) Any discrepancy in or divergence between the drawings and / or specifications.

d) The removal and / or re-examination of any works executed by the Contractor.

e) The dismissal from the works of any persons employed thereon.

f) The opening up for inspection of any work covered up.

g) The amending and making good of any defects under defects liability period.

h) The removal from the site of any material therefore.

i) Assignment and subletting.

j) Delay and extension time.

k) The postponement of any work to be executed under the provision of this Contract.
DEFECTS:

The Contractor shall make good at his own cost and to the satisfaction of the Junior Engineer/Estate
Officer, all defects, shrinkages, settlements or other faults arising in the opinion of the Junior
Engineer/Estate Officers from the work of materials not being in accordance with the drawings or
specifications or schedule of quantities or the instructions of the NIBM/Junior Engineer/Estate
Officer, which may appear within “Defects Liability Period” mentioned here and can be amended
and made good by the Contractor at his own cost unless the NIBM shall decide that the amount to
be paid for such amending and making good and in case of default if the incidental thereto shall be
made good and borne by the Contactor and such damage, loss or expense shall be recoverable
from him by the NIBM or may be deducted by the NIBM upon the Junior Engineer/Estate Officers’
certificate in writing from any moneys due to the Contractor a sum to be determined by the Junior
Engineer/Estate Officers as equivalent to the cost of amending such work.

10.1

10.2

10.3

10.4

Defect Liability Period: Defect liability period (DLP) of the work will be 12 months from the date
of actual completion of work and handing over the clear site to NIBM Pune. During DLP period,
NIBM may call vendor for defect rectification without any restrictions on number of visits.

Any defects shrinkages or other faults which shall appear within the Defects Liability Period
stated above and which are due to materials and workmanship not in accordance with this
contract shall be specified by the Junior Engineer/Estate Officer. After receipt of such
information of the defects, shrinkages and other faults therein specified shall be made good
by the Contractor and entirely at his own cost.

Notwithstanding Clause above, the Junior Engineer/Estate Officer may whenever he considers
it necessary to do so, issue instructions requiring any defects, shrinkages, or other fault which
shall appear within the Defects Liability Period and which is due to materials and workmanship
not in accordance with this contract to made good and the Contractor shall within a reasonable
time after receipt of such instructions comply with the same entirely at his own cost.

Non-violation of any Act in force: You will ensure compliance of all the laws, rules and
regulations in force including Provision of Contract Labour (Regulation & Abolition) Act, 1970.

Page 22 of 73



You will be solely responsible for any contravention or violation of such laws, rules, and
regulations.

10.5 Termination: The offer can be terminated either by Institute (NIBM) or Agency by giving 7 days’
notice in writing informing the other party. NIBM reserves the right to terminate the contract if
the work is not up to the mark.

11. SCOPE OF WORK AND DRAWING:

11.1 The general character and the scope of work is illustrated and defined in the Bill of Quantities
and attached/provided in the Drawings / the Specifications attached herewith. If the Contractor
finds any discrepancy in or divergence between the Contract Drawings, Specifications and /
or the Contract Bills, he shall immediately notify the Junior Engineer/Estate Officer / NIBM in
writing specifying the discrepancy or divergence and the Junior Engineer/Estate Officer / NIBM
shall issue instructions in this regard.

11.2 The Contractor shall carry out and complete the work in every respect in accordance with the
Contract and with the directions of and to the reasonable satisfaction of the Junior
Engineer/Estate Officer / NIBM. The Junior Engineer/Estate Officer may, in his absolute
discretion and from time to time issue further drawings, details and / or written instructions,
written directions and written explanations all of which are collectively referred to as NIBMs
Instructions. All such drawings and instructions shall be consistent with Contract Document,
true developments thereof and reasonably inferable there from.

11.3 The Contractor is bound to carry out any items of work if such items of work are deemed
necessary by the Junior Engineer / Estate Officer of NIBM for the completion of the job even
though such items are not included in the Schedule of Quantities and rates. The Junior
Engineer / Estate Officer will issue schedule of instructions in respect of such additional items
and their quantities in writing with the prior consent in writing of the NIBM. Contractor shall
forward the rate analysis in writing to Junior Engineer / Estate Officer who will review and
forward the same with comments to the competent authority.

11.4 The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work whatever the cause of delay may be,
including delays arising out of modifications to the work entrusted to him or in any Sub-
contracts connected therewith or delays in awarding contracts for other trades of the project
or in commencement of completion of such other works or in procuring Government controlled
or other building materials or for any other reason whatsoever and the NIBM shall not be liable
for any claim in respect thereof. The Junior Engineer/Estate Officer does not accept liabilities
for any sum besides the tender amount, subject to such variations as are provided for herein
and as instructed by Junior Engineer/Estate Officer/ NIBM.

11.5 The contract work completion period for the tender is 60 Days as mentioned in the tender
document.

12. Completion Plans/Drawings:

The contractor shall submit completion plans for Internal and External Civil, Electrical and
Mechanical Services, as applicable within thirty days of the completion of the work, provided
that the service plans having been issued for execution by the Engineer-in-Charge, unless the
contractor, by virtue of any other provision in the contract, is required to prepare such plans.
In case, the contractor fails to submit the completion plan within 10 days of completion of work
or along with submission of final bill (whichever is later), he shall be liable to pay a sum as
decided by Institute and in this respect the decision of the Officer/NIBM shall be final and
binding on the contractor.

13. SCHEDULE/BILL OF QUANTITIES:

The quantities given in the schedule of quantities are provisional and are meant to indicate the
intent of the work and to provide a uniform basis for tendering. The NIBM, reserves the right to
increase or decrease any of the quantities or to totally omit any item of work and the contractor
shall not claim any extra or damages on these grounds.
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The quality and quantity of work included in the Contract sum shall be deemed to be that which
is set out in the Contract Bills which bills unless otherwise expressly stated in respect of any
specified item, shall be deemed to have been prepared in accordance with the principles of the
standard method of measurement of building works last before issued by the Indian Standard
Institution but save as aforesaid nothing contained in the contract bills shall override, modify or
affect in that which is contained in any of the clauses of this General Conditions of Contract.

14. CONTRACT DRAWINGS AND DOCUMENTS

14.1 After the award of the Contract, the Contractor shall be supplied two copies of all such further
Specifications, Drawings and details as may be prepared by the Junior Engineer/Estate Officer
/ NIBM from time to time as the work proceeds and as are reasonably necessary either to
explain or amplify the contract drawings or to enable the contractor to carry out and complete
the work in accordance with these general conditions of contract. These Drawings/ Documents
will be provided to the Contractor without any charge.

14.2 All Drawings, Bill of Quantities and Specifications, including copies thereof furnished to the
Contractor are the property of the NIBM. They shall not be used on any other work and shall
be returned to the Junior Engineer/Estate Officer and NIBM on request upon completion or
termination of the contract.

14.3 In general, the Drawings shall indicate dimensions, positions and type of construction, the
Specifications shall indicate the qualities and the methods and the Bill of Quantities shall
indicate the quantum and the rate for each item of work. Any work indicated on the drawings,
but not mentioned in the specification or vice-versa shall be furnished as though fully set forth
in both. Work not specifically detailed, called for, marked or specified shall be the same as
similar parts that are detailed, marked or specified.

14.4 The Contractor’s work shall not deviate from the Drawings and the Specifications. The Junior
Engineer / Estate Officer / NIBM representative’s interpretation of these documents shall be
final. Errors or inconsistencies discovered by the Contractor in the Drawings and Specifications
shall be promptly brought to the attention of the Junior Engineer / Estate Officer. Local
conditions, which may affect the work, shall likewise be brought to the Junior Engineer/Estate
Officers’ attention. If at any time, it is discovered that work is being done which is not in
accordance with the Contract Drawings and Specifications, the Contractor shall correct the
work immediately at his own cost. The Contractor shall not carry on work except with the
knowledge of the NIBMs Officer.

14.5 As soon as possible after the execution of this Contract, two copies of the descriptive
Schedules or other such documents necessary for use in carrying out the Work shall be
supplied to the Contractor, without any charge. Provided that nothing contained in the said
Specifications, Descriptive Schedules or other documents shall impose any obligations
beyond those imposed by the contract document namely, the Contract Drawing, the Contract
Bills, the Articles of Agreement and the General Conditions of Contract.

14.6 The original Contract Document shall remain in the custody of the NIBM so as to be available
at all reasonable times for the inspection of the Junior Engineer/Estate Officer or of the
Contractor. Immediately after the execution of the Contract Document, one copy of the
Contract Document shall be supplied to the Contractor, without any charge.

15. TOLERANCE

15.1 The Contractor shall exercise every care to ensure that all structural matters are sufficiently
plumb and true to dimensions called for on the Drawings to receive prefabricated finishing
elements such as doors, windows, cabinet work, ceramic work, concrete, tiles etc. Any
variations may require rectification in the structural members or may involve remaking or
replacing the finishing elements, fabricated to fit into the openings or spaces, as called for on
the Drawings.

15.2 In case of separate contract, the Contractor whose work does not conform to dimensions
called for shall be liable for all the expenses which may have to be incurred for rectification or
replacement as may be required by the Junior Engineer/Estate Officer for the proper
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installation of the finishing elements. The Junior Engineer/Estate Officers’ decision in this
respect shall be final and binding on the parties concerned.

16. MATERIAL AND WORKMANSHIP

16.1. All materials and workmanship unless otherwise specified shall be as per the relevant code of
IS specifications and other applicable codes and of approved type.

16.2. The Contractor shall submit satisfactory evidence as to the kind and quality of material if
required.

16.3. Where special makes or brands are called for they are mentioned as standard. Others of
equal quality may be used provided approval is first obtained in writing from the Junior
Engineer/Estate Officers. Unless substitutions are requested, no deviation from the
specifications will be permitted.

16.4. The Contractor shall indicate and submit evidence in writing of those materials or articles called
for in the Specification that are not obtainable for installation in the work within the time limits
of the Contract.

16.5. All materials shall be delivered so as to ensure speedy and uninterrupted progress of the work.
Such material shall be stored so as to cause no obstruction and so as to prevent overloading
of any portion of the structure and the Contractor shall be entirely responsible for damage or
loss by weather or other causes.

16.6. Within 7 days after the award of the contract the Contractor shall submit for approval of the
Junior Engineer/Estate Officers a complete list of all materials he and his Sub-Contractors
propose to use in the work of definite brand or make which differ in any respect from those
specified, also the particular brand of any article where more than one is specified as a
standard. He shall also list item not specifically mentioned in the specification but which are
reasonably inferred and necessary for the completion of work.

16.7. Inspection: - All materials and workmanship shall be subject to inspection, examination and
test by the NIBM Junior Engineer/Estate Officers and or / any inspecting authority of the NIBM
at any and all times during and / or after manufacture and / or construction. The Junior
Engineer/Estate Officers and or any inspecting authority of the NIBM shall have the right to
reject defective material and workmanship or require its correction. Rejected workmanship
shall be satisfactorily replaced with proper material without additional charge and the
Contractor shall promptly segregate and remove the rejected material from the works. If the
Contractor fails to proceed at once with the replacement of rejected materials and / or the
correction of the defective workmanship, the NIBM shall get such work carried out on his own
and charge the cost thereof to the Contractor, or may terminate the right of the Contractor to
proceed further with the work.

16.8. The Contractor shall furnish promptly without additional charge all reasonable facilities, labour
and materials necessary for the safe and convenient inspection and test that may be required
by the NIBM Junior Engineer/Estate Officers and / or the inspecting authority of the NIBM.
Stage-wise review of progress / expediting at Vendors’/ Sub-Vendors’ works shall be carried
out by Purchaser / Purchaser’s authorized representatives during the period of manufacture
of these equipment’s.

17. UNFIXED GOODS AND MATERIALS

17.1. Unfixed materials and goods intended for, delivered to and placed on or adjacent to the work
shall not be removed except for use upon the work unless the Junior Engineer/Estate
Officer/NIBM has consented in writing to such removal. Where the value of any such materials
or goods as above been considered for payment of an advance to the Contractor, such
materials and goods shall become the property of the NIBM.

18. ENGAGING TECHNICAL STAFF/QUALIFIED PERSONS

18.1. The Agency should have qualified engineer/s (either Diploma or BE in Engineering) and should
have working experience of handling such jobs.
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18.2. The Contractor shall constantly keep on his work during its progress one qualified and
competent Works Manager acceptable to the NIBM Junior Engineer/Estate Officer (assisted
by a team of Junior Engineer/Estate Officers, Supervisors and Technicians) who will be
responsible for the carrying out of the works to the true meaning of Drawings, Specifications,
Schedule of Quantities and Junior Engineer/Estate Officer’s instructions and directions, to the
satisfaction of the NIBM Junior Engineer/Estate Officer. Any directions or instructions given to
him (or to his assistants) by the NIBM Junior Engineer/Estate Officer shall be deemed to have
been issued to the Contractor. Attention of the Contractor is called to the importance of
requesting instructions from the Junior Engineer/Estate Officer before undertaking any work
where Junior Engineer/Estate Officers’ directions of instructions are required. Any such work
done in advance of such instructions will be liable to be removed, at no extra cost to the NIBM.

18.3. The agency will employ only those workers who are qualified and have at least two years of
experience. The Agency will have to intimate the details of persons employed at Institute along
with their Aadhar Card and passport size photograph.

18.4. The employees engaged by the contracting Agency should observe the discipline and should
see that the decency and decorum are maintained within the course of their employment.

19. JUNIOR ENGINEER/ESTATE OFFICER/NIBMs INSTRUCTIONS

19.1. The Contractor shall forthwith comply with and duly execute any such works comprised in such
instructions issued to him by the Junior Engineer/Estate Officer/ NIBM Officials in regard to
any matter for which the Junior Engineer/Estate Officer is expressly empowered by these
conditions to issue instructions. Provided always that verbal instructions, directions and
explanations given to the Contractor (or his work representative) by the Junior Engineer/Estate
Officer shall be confirmed in writing, more particularly if involving any variation.

19.2. If within seven days after receipt of a written notice from the Junior Engineer/Estate Officer,
requiring compliance with an instruction the Contractor does not comply herewith, then the
NIBM may employ and pay other persons to execute any work whatsoever which may be
necessary to give effect to such instructions and all cost incurred with such employment shall
be recoverable from the Contractor by the NIBM as a debt or may be deducted by him from
any monies due or to become due to the Contractor under this Contract.

19.3. Upon receipt of the instruction issued to him by the Junior Engineer/Estate Officer, the
Contractor may request the Junior Engineer/Estate Officer to specify in writing the provision of
these conditions which empowers the issue of the said instruction. The Junior Engineer/Estate
Officer shall forthwith comply with any such request and if the contractor shall thereafter
comply with the said instruction, then the issue of the same shall have been deemed for all
purposes of this contract.

19.4. All instructions issued by the Junior Engineer/Estate Officer shall be in writing with copy to the
NIBM. Any instruction issued orally shall be with immediate effect, but shall be confirmed in
writing by the Contractor to the Junior Engineer/Estate Officer.

Provided always,

a. That if the Junior Engineer/Estate Officer within seven days of giving such an oral instruction
shall himself confirm the same in writing and the said instruction shall take effect as from the
date of the Junior Engineer/Estate Officers’ confirmation.

b. The Contractor shall afford the Junior Engineer/Estate Officer every facility and assistance for
inspecting the works and materials and for checking and measuring time and materials. Neither
Junior Engineer/Estate Officer nor any representative of the NIBM shall have power to set out
works or to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any
day work, additions, alterations, deviations or omissions, or any extra work whatever except in
so far as such authority may be specifically conferred by a written order of the competent
authority of NIBM.

c. The Junior Engineer/Estate Officer or any representative of the NIBM shall have power to give
notice to the Contractor or to his representative of non-approval of any work or materials and
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such work shall be suspended or the use of such materials shall be discontinued until the
decision of the Junior Engineer/Estate Officer is obtained. The works will from time to time be
examined by the Junior Engineer/Estate Officer and the Junior Engineer/Estate Officer or the
NIBMs representative.

d. The Contractor shall on the request of the Junior Engineer/Estate Officer immediately dismiss
from the works any person employed thereof by him who may in the opinion of the Junior
Engineer/Estate Officers be incompetent or misconducts himself and such person shall not be
again employed on the work without the permission of the Junior Engineer/Estate Officer.

e. The Junior Engineer/Estate Officer shall maintain a register / memo book of all verbal
instructions and changes issued at site.

20. SUB CONTRACTOR AND CO-ORDINATION OF WORK

20.1. At the commencement of work, and from time to time, the Contractor shall coordinate, persons
/ contractor engaged on separate contracts in connection with the work and with the Junior
Engineer/Estate Officer for the purpose of the co-ordination and execution of the various
phases of the work.

20.2. Before awarding any Sub-Contract, the Contractor shall notify the NIBM Officer in writing the
names of the sub-contractors proposed for the principal parts of the work and for such other
parts as the Junior Engineer/Estate Officer may direct. Contractor shall not employ any sub-
contractor to whom the Junior Engineer/Estate Officer may have reasonable objection. The
Junior Engineer/Estate Officer, however, shall have power to obtain estimate and select other
agencies to carry out any of the work as described below

20.3. The Contractor shall ascertain, with persons/contractor engaged on separate contracts in
connection with the works, the extend of all chasing, cutting and forming of all openings, holes,
grooves etc. as may be required to accommodate the various services, the routes of all
services and the positions of all floor outlets, traps etc. in connection with the installation of
plant and services and arrange for the construction work accordingly. The breaking and cutting
of completed work must be avoided.

21. SEPARATE CONTRACTS

21.1. The NIBM reserves the right to engage other Contractors in connection with his work under
similar general conditions. The Contractor shall afford other Contractors reasonable
opportunity for the introduction and storage of their materials and execution of their work and
shall properly connect and co-ordinate his work with theirs. If any part of the Contractors’ or
Sub-Contractor’'s work depends for proper execution or results upon the work of any other
Contractor or Sub-Contractor, the Contractor shall inspect and promptly report to the Junior
Engineer/Estate Officer any defects in such work that render it unsuitable for such proper
execution and results. Failure of the Contractor to so inspect and report shall constitute an
acceptance of the other Contractors’ works as fit and proper for the reception of his work,
except as to defects which may develop in the other Contractors’ or Sub-Contractor’s work.
After the execution of his subsequent work the Contractor shall measure work already in place
and shall at once report to the Junior Engineer/Estate Officer / NIBM of any discrepancy
between the executed work and the Drawings.

22. ARBITRATOR

22.1. All dispute and differences of any kind whatever arising out of or in connection with the contract
or the carrying out of the works (whether during the progress of the works or after their
completion and whether before or after the determination, abandonment or breach of the
contract) shall be referred to and settled by the Director who shall state his decision in writing.
The decision of the Director with respect of any of the excepted matters (referred to under
clause hereinabove) shall be final and without appeal, but if the Contractor be dissatisfied with
the decision of the Director on any matter, he may refer such matters in dispute be arbitrated
upon by written notice within 7 days from the decision in writing communicated to contractor.
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22.2. Such written notice shall specify the matters which are in dispute and such dispute or
difference of which such written notice has been given and no other shall be and is hereby
referred to the Arbitration and final decision of a single arbitrator being Fellow of the Indian
institute of Consultants. Contractor and the NIBM should agree upon single Arbitrator to be
appointed. In case of disagreement as to the appointment of a single arbitrator, Arbitration will
be done by a panel of two arbitrators, both being fellows of the Indian institute of Consultants
one to be appointed by each party, which arbitrators shall before take upon themselves the
burden of reference to appoint an umpire.

22.3. The Arbitrator, the arbitrators as the case may be shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice save in regard to the Excepted
Matters (referred to in clause hereinabove) and to determine all matters in dispute which shall
be submitted to him or them and of which notice shall have been given as aforesaid.

22.4. Upon every or any such reference the cost of and incidental to the reference and award
respectively shall be to the direction of the arbitrator or arbitrators, or the umpire as the case
may be shall be final and binding on the parties.

I. MISCELLANEOUS

1. Any dispute arising out of this contract including any clarification as to the intent or interpretation
of any of the provisions of these terms and conditions, the same shall be first referred to /sought
from the Director, NIBM, whose decision in the matters shall be final and binding on the Agency.
Any other matter relevant to but not covered in the contract shall also be decided by making
reference to the Director, NIBM whose decision will be final and binding on the Agency.

2. If the Dispute is not resolved through the reference made to the Director, NIBM, a reference of
the same shall be made to an Arbitrator to be appointed by the Director NIBM Pune for
adjudication of the same in accordance with the provisions of Arbitration & Conciliation Act-1996
and any statutory modification there under from time to time. There shall be no objection if the
Arbitrator to be appointed is a Competent Officer of Institute in the discretion of the Director NIBM
Pune.

Seal & Signature of the Agency
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ANNEXURE-I

(Copy with Seal and Sign to be submitted)

Date: ..o

The Director

National Institute of Bank Management
NIBM Post Office

Kondhwe Khurd

Pune 411048

Dear Sir,

Sub: Tender for Renovation of washroom and other allied areas in Faculty and Admin building
at NIBM campus, Pune.

Ref: Tender Notice No. NIBM/eTender-07/2025-26 dated November 28, 2025

With respect to the Tender Notice published on NIBM Website, we hereby submit our tender in the
required forms after carefully understanding all the terms and conditions of the tender/ contract as
mentioned herein.

We have understood the terms and conditions and accept the same without any alterations/
modifications. We agree to adhere to the requirements of work as prescribed by NIBM, Pune. We
understand that NIBM is not bound to accept the lowest or any tender received by the Institute.

We declare that presently our firm is not blacklisted/ineligible for corrupt/fraudulent practices by any
Central/State Government departments. All information given/declarations made in our tender are
correct. We will ensure that all necessary rules & regulations of the Institute are complied with under
all circumstances.

Thanking you

Yours faithfully

Signature of Authorized Person
Seal of Bidder/Agency/Firm/Company
Enclosures:
1. Technical Bid - PART — | to Ill along with Form | and 11l and Annexure-I to Il

2. Financial Bid - PART — IV with Annexure — IV and V
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ANNEXURE-II

(To be executed by the Contracting Agency on a Non-Judicial Stamp Paper of Z.500/-,
as per the draft)
AGREEMENT

Agreement made at Pune on ---------------- between National Institute of Bank Management,
Kondhwe Khurd, NIBM P.O., Pune — 411 048 hereinafter called ‘Institute’ represented by the Chief
Administrative Officer, Authorized Representative, on the one part and M/s.

- ---address ----------------
hereinafter called the ‘Agency’ (Which expression shall be deemed to include his / their
representative heirs, assigns, executers. etc.) represented by its Director Shri.

- e address -
----- on the other part.

Whereas the Agency has agreed to perform all the jobs/services set forth in the tender document
and its’ annexures, which shall be treated as an integral part of this agreement, upon the terms and
conditions governing the contract annexed.

In consideration of the payment to be made by the Institute, the Agency shall duly perform the work
set forth in the tender documents and its annexure and shall execute the same with great
promptness, care and diligence in a prudent manner to the satisfaction of the Institute and will carry
out the performance in accordance with the terms and conditions of contract with effect from --------
- to ----- and will observe, fulfill and honour all the
conditions herein mentioned (which shall be deemed and taken to be part of this contract as if the
same had been fully set forth herein) and the Institute hereby agrees that if the Agency observes
and honours the said terms and conditions of the contract, the Institute will pay or cause to be paid
to the Agency for the performance, on the completion thereof, the amount due in respect thereof at
the rates accepted.

IN WITNESS WHEREOF BOTH THE PARTIES HAVE SET THEIR HAND TO THIS AGREEMENT
AT PUNE ON THE DAY, MONTH AND YEAR WRITTEN FIRST ABOVE.

WE HAVE CAREFULLY READ EACH AND EVERY WORD OF THIS AGREEMENT AND HEREBY
AGREE TO EXECUTE THE CONTRACT ACCORDINGLY.

Chief Administrative Officer M/s.
National Institute of Bank Management

WITNESS: WITNESS:
1) 1)
2) 2)
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ANNEXURE-III

INDEMNITY BOND
(On Z.500/- Stamp Paper)

Renovation of washroom and other allied areas in Faculty and Admin building at NIBM
campus, Pune.

This deed of indemnity executed at Pune at this ----------------------- day of the month on ----------------
------- the year 2025, between National Institute of Bank Management registered under the Public
Trust Act having its office at the place of business at Kondhwe Khurd, Pune 411 048. (herein after
called as the "First Party") represented by Mr. ------- e e e e R R e e

M/s. - , having its office and place of business at ------------------
- (herein after called as the "Second Party")
represented by Mr.-- .

WHEREAS THE FIRST PARTY AND THE SECOND.PARTY have signed an agreement on ---------
- 2025 for providing service at NIBM to the First party
by the Second Party

AND WHEREAS the First Party wanted the second party to execute an indemnity bond in order to
indemnify the First party against all claims for compensation under the provision of any law for the
time being in force brought into force by or in respect of any workmen employed by the Second Party
while carrying out the contract and against all costs and expenditure incurred out the contract and
against all costs and expenditure incurred by the First Party in the said connection.

NOW THIS DEED OF INDEMNITY WITNESSED THAT, the Second Party hereby agrees and
undertakes to indemnify and keep indemnified the First Party / against all the claims for
compensation under the provision of any law for the time being in force brought into force by or in
respect of any of the workman employed by the Second Party in connection with execution of the
contract and against all costs and expenses incurred by the First Party in connection therewith. The
First Party Shall intimate in writing immediately any such damage, loss or costs incurred by it to the
Second Party stating the quantum thereof along with the detailed particulars or as to how and in
what circumstances the said costs, damage of loss was incurred. The First Party shall further be
entitled to deduct any loss due from the Second Party from all the money paid or payable by way of
Compensation as aforesaid and costs or expenses in connection therewith.

This indemnity bond shall be in force from to

IN WITNESS THEREOF THE PARTIES HAVE SIGNED THE INDEMNITY BOND ON THIS __
DAY OF MONTH OF YEAR.

For NIBM, Pune For

FIRST PARTY SECOND PARTY
WITNESS: - WITNESS: -

1. 1.

2. 2.
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Form |

(Technical Bid)

PROFILE OF AGENCY/FIRM/COMPANY

Sr.

Particulars

Details

1.0

Name of the Agency/ Firm/Company

11

Legal Status (Individual / proprietor, partnership
firm, limited company, corporation, cooperative
society, etc.)

1.2

Registration Number of the Agency/ Firm/
Company

13

Year of Commencement of Business

1.4

Registered Address

15

Communication Address (in Pune)

2.0

GST Number
(Submit copy of GST certificate)

2.1

Name in which GST registration has been
obtained

3.0

PAN (Submit copy of PAN card)

3.1

TIN Number
(Enclose the copy of certificate issued by the
Authorities)

4.0

Bank Details

4.1

- Account No

4.2

- Name of the Account

4.3

- Name and address of the Bank

4.4

- IFSC of the Bank

5.0

Name of the Authorised Contact Person

5.1

Designation of Authorised Contact Person

5.2

Mobile No. of the Contact Person

5.3

Alternate Contact Number/s

5.4

Email id of the Contact person
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Sr. No Particulars Details

Statutory Registrations

6.0 (Photocopies to be attached)

Registration number of the firm

6.1 (As per Shop and Establishment Act)

6.2 Registration number under the
Contract Labour Act.

Financial Capabilities

7.0 (Photocopies to be attached)
Income Tax Acknowledgement for the last 3
years commencing from F.Y. 2022- 2025
7.1 Gross Income

along with gross taxable income declared in
income tax returns.

e 2022-2023
e 2023-2024
e 2024-2025

Last Three years audited statement of Accounts by C.A. from FY 2022-23 giving
7.2 following details:

Particulars 22-23 23-24 24-25

7.2.1 Annual Turnover

7.2.2 Net Profit

Fixed Assets/ Investments/Cash and Bank
balance including (FDRs) as at 31-03-2025.

723 Confirmation certificate from Bank is
required to be produced.
794 Capital Accounts (closing balance as on 31-
o 03-2025)
8.0 List of present and past clients, as per the Form - II.
' Existing manpower deployed in such services (along with letters from these firms)
90 Any Special award or recognition/certificate from PSU/Govt. Bodies/Training
' Institutions.
10.0 Any other relevant information

Signature of Authorized Person with
Seal of Bidder/Agency/Firm/Company

Date: .o

Check List of Statutory Registrations to be submitted/uploaded along with the Tender

Registration number under the Shop and Establishment Act.

Registration number under the Contract Labour Act

GST — Registration Number

PAN Number

als|wINE=

IT Returns for last 3 years along with CA-certified Annual Turnover Certificate for last 3
years
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FORM =1l (A)

LIST OF WORK COMPLETED DURING LAST FIVE YEARS FROM THE DATE OF PUBLICATION OF

TENDER NOTICE (2022-2025)

Period of Name of Person/
Name' of t'he Work Done Contract Reference
Sr. | Organisation/ Type of Work
C Cost (mml/yy to (Contact number/
ompany . .

mm/yy) Email)

1

2

3

4

5

*Please attach copies of Purchase/ Work Orders

Signature of Authorized Person with
Seal of Bidder/Agency/Firm/Company

Date: .....oovvvviiiiii.
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WORK IN HAND / ONGOING WORKS/CONTRACTS

FORM =1l (B)

Period of Name of Person/
Sr Name of the Contract Reference
Organisation/ Type of Work Work Value / ber/
Company (mmlyy to (Contact number
mm/yy)* Email)
1
2
3
4
5

*Please attach copies of Purchase/ Work Orders

Signature of Authorized Person with

Seal of Bidder/Agency/Firm/Company

Date: .................
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FORM =11 (C)
PARTICULARS OF PERMANENT ADMINISTRATIVE AND TECHNICAL STAFFE

Sr.
No.

Name

Designation

Age

Academic
Qualification

Service
with the
Firm

Details of
Experience
Year to
Year

10

Signature of Authorized Person with
Seal of Bidder/Agency/Firm/Company

Date: e
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FORM =1l (D)

PARTICULARS OF TOOLS, PLANT AND MACHINERY

Sr.
No.

Item

Specification

Quantity

Estimated
Value

Remarks

10

Signature of Authorized Person with
Seal of Bidder/Agency/Firm/Company

Date: .o s
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FORM — llI
Pre-Bid Site Visit

Renovation of washroom and other allied areas in Faculty and Admin building at NIBM
campus, Pune.

With respect to the tender published by NIBM, | / We hereby submit my / our tender in a required
format.

| / We declare that I/We have visited site under consideration on / /2025, in presence of Mr.

..................................................................... Jr. Engineer / Estate Officer / NIBM Officials.

Checklist:
1. Scope of work as mentioned in tender documents aligned with the site requirement/condition
2. Availability of sites
3. Site accessibility/feasibility
4. Water and Electricity — arrangement (chargeable basis)
5. Labour site/Material yard and dumping yard provisions

| / We certify that I/We have undertaken a site visit before submitting bids and verified particulars as
above.

PLACE: Seal & Signature of Tenderer
DATE:
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ANNEXURE-IV

PART-IV

FINANCIAL / PRICE BID

APPROVED MAKE/BRAND FOR PROPOSED WORK

1. Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials attached in

the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in charge / Estate Officer before
placing order for any specific Brand/ Make of material.

3. Whenever the specified brand of material is not available then, the Engineer-in charge / Estate
Officer may approve any material equivalent to that specified subject to a definite proof being
offered by the Contractor for its equivalence and its non-availability to his satisfaction.

4. If the make of any item is not specified in below table then the contractor must get the make
approved from Engineer-in-Charge before execution of work

Civil Work
I. LIST OF PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS:
1 | VITRIFIEDTIles Kajaria/ Simpolo
2 | Ceramic wall Tiles Kajaria/ Simpolo
3 | Ceramic floor Tiles (antiskid) | Kajaria/Simpolo
4 | False Flooring Unifloor /Flexi Access Floor/Armstrong
5 | Wooden Laminated Flooring | Pergo/Tiles/ Xylos / Armstrong/Vista.
6 | Aluminum Fittings Jindal/Curasso
7 | Aluminum Extrusion | Jindal/ Curasso
Sections
MR Grade Plywood Green/Archid/Kit ply/ Anchor/ Century
Laminates (1.00mm thk. | Dorby Mica /Royale touch/Century / Green lam/
external)/ 0.8 mm internal
10 | Veneer Greenply/ Deco Wood/ Royal Touch/ Merino
11 | Drawer Sliding Fittings Earl Bihari (EBCO)/ Godrej/ Hettich/Haffle
12 | Floor Spring / Door Closure | Godrej /Hardwyn /Hyper/Dorma
13 | Triple Computer monitor | Vivo/ Dell/ HP
mount/stand arm
14 | Flush Door Green/Century/ Anchor/Kit ply
15 | Texturized Interior Paint Asian Paints/ Dulux
16 | Readymade Computer | Ebco/ Hettich/ Blum/Haffele
Drawer slides
17 | Paints Asian Paints/Berger/Nerolac/Dulex

Page 39 of 73



a) | Cement paint Snowcem/ Surfacem/ Durocem.
b) | Synthetic Enamel Paint Asian/ Nerolac/ Berger/Dulex.
c) | Acrylic Emulsion Paint
(Interior and Exterior) Asian Paints /Berger/Nerolac/Dulex
18 | Glazing Saint Gobain, Modi float Glass, Triveni Glass
Ltd., Indo Asahi Glass Co.Ltd.
19 | Cement Grade 43/53 of L. & T., A.C.C., Rajashree,
Ambuija.
20.a | Gypsum Board Gyproc, Armstrong
20.b | Fibre Mineral False Ceiling | Armstrong /Indian Gypsum Board/Gyproc.
21 | ACP Panels ALU Décor/ Alstrong/Alstone/ Aluco bond/
22 | Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
23 | Vertical/Roller blinds Vista
24 | All sanitary Fixtures Jaquar
25 | Pipes Astral, Prince
26 | All plumbing Hardware Jaquar, Kohler
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Electrical Work

II. LIST OF APPROVED MANUFACTURERS FOR LT ELECTRICAL WORKS

S.N.

MATERIALS

APPROVED MANUFACTURERS

Armored LT cable

1) Polycab

i) Finolex

iii) R R Kabel

Cable Termination

i) Dowells / Fixwell

i) Comet

PVC Conduit & Accessories

Precisions make only

Wires (FRLSH)

i) Polycab

i) RR Kabels

iif) Finolex

iv) Havells

Modular Switches & Sockets with
PVC Box

I) Legrand - (Myrius model)

i) Schneider - (Opel model)

iif) Anchor - (Woods)

Distribution Board, MCB, RCCB &
RCBO

i) Legrand

i) Schneider

iil) Hager

Data / Voice Cable & Accessories

i) D-Link

Light Fixtures

Philips / Wipro / Crompton Greaves/Orient

or Equivalent

Decorative Light Fixtures

I) Hybec

i) Lafit

iii) The White Teak Company

iv) Jaquar

or equivalent or as approved by Client /
Architect

10

Ceiling Fan

i) CG

ii) Havells

iii) Bajaj

Iv) Orient

11

Exhaust Fan

I) CG/Bajaj/Orient

i) Almonard

i) Alstom

12

Magnetic Track Light &
Accessories

Hills / Jainsons / Lafit / Hybec / orient or
equivalent or as approved by Client /
Architect
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ANNEXURE -V
DECLARATION

With respect to the tender published by NIBM, | / We hereby submit my / our tender in a required
format.

I / We have adhered to the requirements prescribed by NIBM Pune. | / We have carefully gone
through the guidelines / terms and conditions and | / We accept the same without any alternations /
modifications.

I/We agree to notify the NIBM of any changes in the foregoing particulars as and when they occur
and to verify and confirm. I/We understand and agree that the Director, National Institute of Bank
Management has the right as he may decide, not to open Financial Bid tender in any particular case
and also to suspend, remove or blacklist my/our name from NIBM’s list of contractors in the event
of my/our furnishing false particulars in the Technical Bid form or submitting non-bonafide tenders
or for technical or other delinquency in regard to which the decision of Director, NIBM shall be final
and conclusive.

I/We certify that the particulars furnished in the Technical bid forms are correct and that should it be
found that I/We have given a false certificate or that if I/We fail to notify the fact of my/our subsequent
amalgamation with another contractor or firm, the National Institute of Bank Management may
disqualify my/our name from the opening Financial bid.

PLACE: Seal & Signature of Tenderer
DATE:
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A) Civil Work

Renovation of Toilets for NIBM

Estimate
or
or
two -[Otf"’;lr Total
No Description Units | washr | @ y2 Rate - ¥ Amount-¥ Amount for
ooms | 2 bldg.
. odg.
in one
floor
A | Civil Works
1 | Demolition Works
Demolition of existing wall
and floor finishes including
dismantling/breaking the
existing floor upto sunken
slab and dado on walls all
round up to the base
slab/brick surface, removing
all open and concealed
GI/CI/PVC/UPVC/CPVC
pipelines along with
dismantling the base of the
WC, Urinals units up to One
existing floor of toilet unit, as Gents
directed by the engineer in and
charge. Removing existing Lump | One
1A sanitary and plumbing Sum | ladies 6.00 15,000.00 15,000.00 90,000.00
fixtures, removing of washr
existing door & windows/ oom
louveres with frames etc unit
comleted and handing over
the servicable material to
the institute and moving and
disposing the entire debris
out of the Institutes
premises all complete as
directed by the Engineer
incharge at site.
Note: LumpSum for One
Gents and One ladies
washroom unit.
Or (As per site
requirement) i
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Demolition of existing wall
and floor finishes including
dismantling/breaking the
existing floor and dado on
walls all round up to the
base slab/brick surface,
removing all open and
concealed GI/CI/PVC/
UPVC/ CPVC pipelines
along with dismantling the
base of the WC, Urinals

) L One
units up to existing floor of Gents
toilet unit, as directed by the and
engineer in charge. Lump | One
1B | Removing existing sanitary sum | ladies 6.00 7,500.00 7,500.00 45,000.00
and plumbing fixtures,
) L washr
removing of existing door &
windows/ louveres with oom
unit
frames etc comleted and
handing over the servicable
material to the institute and
moving and disposing the
entire debris out of the
Institutes premises all
complete as directed by the
Engineer incharge at site.
Note: LumpSum for One
Gents and One ladies
washroom unit.
2 | Half Brick Internal Walls -
Providing and constructing brick
masonry partition walls of 150mm or more
thickness by using well burnt good quality
locally available full-size bricks conforming to
IS 1077. Cement Sand Mortar in 1:5 ratio of
approved manufacturer including
providing damp proofing coarse of |150mm
thick at base in CC 1:2:4 (Cementl: 5and 2:
Aggregate 4) by hatching slab base, providing
intermediate stiffener course/pBtjirafter @@dy | 42.02 1,100.00 7,703.30 46.219.80
1.00M of concrete with 2 nos. 8mm dia. e
steel rebar laterally supported by 8mm dia.
steel bar pins @ 300mm c/c with bend hooks
atends, racking the joints, curing,
cleaning, etc. including providing necessary
scaffolding etc. complete all as directed by
the Bank’s engineer. The rate shall|include
all required shuttering/centering/all materials,

tools required for completion of work.
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Plaster Work

The plaster shall be applied in
12mm base layer scratched w
followed by 5—6mm finishing I
for 7 days with wet hessian ar
The final surface shall be stee
for punning or sponge-finishet
+3mm tolerance over 3m strai
includes walls and ceiling. All
curing, and protection shall be
work to be completed as direc
Engineer.

Sg.m

100.0

600.00

450.00

45,000.00

270,000.00

Vitrified/Ceramic Dado
Tiles (Glazed/rough)

(i) Providing and fixin
Vitrified/Ceramic glazed desic
approved make and size not |
X 600 mm or 450 x 600 mm or
to IS: 15622 in all colour,
approved size in skirting, di
minimum 15 mm thick backing
Ready Mix Mortar, jointing v
paste in proper line and leve

in white cement mixed with pigc
shade, cleaning, etc. all compl
the Engineer incharge.

(i) Providing and applying
dash coat plaster with same
ready mix mortar for making
up the broken brick surface
prior to backing plaster.

Note: The basic price of
Vitrified/Ceramic tile is as
Rs. 800/- per sgq. mt.
exluding GST.

The contractor shall take
utmost care to prevent edge
chipping and cracking
during handling and
installationMode of
measurement shall be
based on the net laid area
(in Sqg.m) of tiles fixed at
site, excluding wastage and
overlaps.

Note: A suitable price
adjustment shall be
considered based on
purchased rate agreed by
the Bank only for fixed
measured guantity

Sg.m

85.00

510.00

1,270.00

107,950.00

647,700.00

Make List- Kajaria, Simpolo
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Anti Skid/Matte
Vitrified/Ceramic tiles

Providing and fixing
Vitrified/Ceramic Tiles of
specified size and thickness
8-12mm, in approved
design and shade as per
manufacturer’s catalogue.
The tiles shall be anti skid,
suitable for Bathroom
Flooring

The surface preparation
shall include proper
cleaning, chipping, and
leveling of the substrate to
receive the tiles. The tiles
shall be fixed over a 20-
25mm thick cement mortar
bed (1:4 mix) with neat
cement slurry backing @
3.3 kg/sgm including filling
the joints with white cement
paste admixed with
matching colour pigment,
curing, cleaning, etc.
complete all as per
manufacturer's
specifications and as
directed by the Engineer
incharge.

Care shall be taken to
ensure level and alignment
with tight and even joint
gaps (typically 2mm or as
directed). Special handling
techniques, lifting tools
(such as suction pads), and
site-cutting with water-
cooled cutting machines
shall be used for accurate
installation without damage.

The rate shall include the
cost of supply of tiles,
loading, unloading, site
transportation, surface
preparation, mortar or
adhesive laying,laying tiles,
joint grouting, edge
finishing, labour, tools,
equipment, scaffolding if
required, and complete
cleaning of the area after
completion. The quoted rate
shall be inclusive of all
materials, wastage, lead, lift,
and site handling.
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Note: The basic price of
Vitrified/Ceramic tile is as
Rs. 800/- per sg. mt.
exluding GST.

The contractor shall take
utmost care to prevent edge
chipping and cracking
during handling and
installationMode of
measurement shall be
based on the net laid area
(in Sg.m) of tiles fixed at
site, excluding wastage and
overlaps. (Size -
600x600mm or More)

Sg.m

20.00

120.00

1,465.00

29,300.00

175,800.00

Make List- Kajaria, Simpolo,
Hindware

Waterproofing of toilets

The waterproofing work for
toilet sunken areas shall be
carried out as a
comprehensive and
integrated system to ensure
long-term protection against
seepage and leakage. The
entire process begins with
proper surface preparation
of the concrete base. The
surface shall be cleaned
thoroughly by means of wire
brushing, high-pressure
water jetting, or mechanical
grinding to remove all loose
particles, laitance, and
impurities that may hinder
the bonding of subsequent
waterproofing layers.

Following surface
preparation, a three-coat
Polyurethane (PU) based
elastomeric  waterproofing
membrane shall be applied.
The first coat will be a self-
priming layer made by
diluting PU resin with water
in the ratio of 3:1. Once the
priming coat dries, two coats
of undiluted PU
waterproofing liquid shall be
applied using a brush or
roller at a consumption rate
of approximately 500 grams
per square metre per coat.
These coats shall be applied
evenly on all surfaces up to
600 mm on the walls and to
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the full depth of the sunken
portion. A curing period of 6
to 12 hours must be strictly
followed between coats to
ensure proper bonding and
performance.

Upon completion of PU
coating, a 15 mm thick layer
of waterproof cement
plaster shall be applied
using Ready Mix Mortar
mixed with an approved
waterproofing additive. This
plaster will be applied over
the PU coating, and all
standard practices such as
proper curing and surface
finishing shall be followed.
To verify the effectiveness
of the waterproofing system,
the sunken portion shall
undergo a ponding test for a
minimum duration of three
days to check for any water
leakage or seepage.

Next, the sunken area shall
be filled using well-burnt
bricks or sliced brickbats
laid in layers with Ready Mix
Mortar admixed with the
same approved
waterproofing compound.
These brickbats shall be
placed to required levels
with proper compaction and
curing.

Finally, a 40 mm thick layer
of IPS (Indian Patent Stone)
screed shall be laid as a
finishing layer. This layer
shall be prepared using
Ready Mix Mortar with 10
mm down-graded
aggregates and shall be
finished to a rough or
smooth texture as required.
The screed shall maintain a
minimum slope of 1:100
towards the drain to ensure
efficient water discharge.
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This entire system,
comprising PU coating,
waterproof plaster, brickbat
coba filling, and IPS top
layer, shall be executed as
one integrated item. All
materials, labour, testing,
surface preparation, and
curing required to complete
the waterproofing system
shall be included in the
scope. The work shall be
measured and paid for in
cubic metres (Cu.m),
based on the actual volume
of the sunken portion
treated.

Cu.m

10.00

60.00

8,000.00

80,000.00

480,000.00

Internal Paint

Providing and applying
premium plastic emulsion
paint of approved quality,
colour and shade to old &
new surfaces in two or three
coats including scaffolding,
preparing the surface with
putty and POP punning etc.
all complete as directed by
engineer in charge.

Sg.m

50.00

300.00

200.00

10,000.00

60,000.00

Interior Works

UPVC louvered window

Providing and fixing factory
made uPVC glazed with wire

mesh windows/doors
comprising of lead free
uPVvC multi-chambered
frame, sash and

mullion/coupler (where ever
required) extruded profiles
having minimum wall
thickness of 1.70 mm for
Series R1 and R2 profiles
and 2.10 mm for Series R3
and R4 profiles conforming
to EN: 12608 in any shape,
colour and design duly
reinforced with galvanized
mild steel section made of
required shape & size as per
CPWD Specification, uPVC
extruded glazing beads,
interlocks and Inline sash
adaptor (where ever
required) of appropriate
dimension, EPDM gasket,
hardware, SS 304 grade
fasteners of minimum 8 mm
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dia with countersunk head,
comprising of matching
polyamide PAG6 grade sleeve
for fixing frame to finished
wall as per IS 1367 : Part 1
to 14, plastic packers, plastic
caps and necessary
stainless steel screws etc.
Profile of frame, sash &
mullion (if required) shall be
mitred cut and fusion
welded/mechanically jointed
duly sealed at all corners,
including drilling of holes for
fixing hardware and
drainage of water etc.

After fixing frame the gap
between frame and adjacent
finished wall shall be filled
with weather proof silicon
sealant over backer rod pf
approved size and quality, all
complete as per approved
drawing  conforming to
CPWD  specification &
direction of Engineer-in-
Charge.

Section of steel
reinforcement and cross
sections of uPVC profiles to
be as per design approved
by Engineer-in-Charge. Wire
mesh / Glazing of plain/
toughened/ laminated/
double glass unit with /
without high performance
coatings as per design
requirements and
conforming to IS: 3548 &
IS:16231 shall be paid
separately.

Note:-  Structural design
proof checked from a
Government Engineering
Institute, to be provided by
the manufacturer for:

(i) Sites with basic wind
speed > 45 m/sec as per IS
875 - Part 3

(i) Sites with structure height
more than 20m for all wind
speeds.

Fixed window / ventilator
without mullion / transom

Using R1 series with frame
(833mm & above) x (35mm &

Sgm

5.00

30.00

7000.00

35,000.00

210,000.00
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above). (Height upto 0.90
meter)

This item is including the
fosted glass panes of
thickness 5 mm or more

WPC Doors

Providing and fixing factory-
made solid WPC (Wood
Plastic Composite) door
shutter of 30mm to 35mm
thickness, fixed onto a
seasoned Salwood door
frame of section size 75mm
x 50-60mm or as specified,
complete in all respects as
per approved design and
manufacturer’s
specifications.

The door shutter shall be
made from homogeneous,
solid WPC material, free
from any hollow cores or
voids, with uniform density
and composition throughout.
The WPC shutter shall be
supplied pre-finished in
factory-applied colour with
smooth, plain, or woodgrain
texture, or optionally,
supplied in primed condition
for site painting or laminate
finishing, as per the
Architect’s selection. The
door shall be 100%
waterproof, termite-proof,
and borer-proof, making it
suitable for internal and wet
area use.

The door frame shall be
fabricated from first quality,
seasoned Salwood IS
3629-2004 graded timber,
moisture content <12%.
The frame shall be treated
with oil-based anti-termite
as per IS 4833 and anti-
borer solution prior to
installation. The frame shall
be fixed in position using
holdfasts (minimum three
on each side for standard
door height) embedded in
the adjacent wall using
cement mortar, or
alternatively, anchor
fasteners with shims
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where masonry conditions
require.

The shutter shall be
mounted on the frame using
three heavy-duty stainless
steel butt hinges (minimum
100mm size) or other
specified hardware.
Hardware fixing shall be
done with self-tapping
screws for the WPC door
and wood screws for the
Teakwood/Salwood frame
to ensure proper holding
strength.

Provision for hardware like
locks, handles, tower bolts,
and stoppers etc shall be
made.

The rate shall include the
supply of WPC shutter,
Salwood frame, all
necessary hardware fixing
allowances (excluding lock
and handle), site
transportation, labour, edge
finishing, anti-termite
treatment for the frame, and
complete installation.

Measurement for payment
shall be made on the basis
of the actual door including
Frame area (in Sq.m) as
installed at site.

Sg.m

2.00

12.00

5,200.00

10,400.00

62,400.00

HPL Doors (WC door)

Providing and fixing 18 mm
or more thick Compact High
Pressure Laminate (HPL)
Door Shutter, factory
manufactured from phenolic
resin—impregnated kraft
layers and decorative
surface papers compressed
under high pressure as per
EN 438 and IS 2046, of
approved make and shade
(Merino / Greenlam Clads /
Virgo / Stylam or
equivalent). The shutter
shall be chamfered on all
sides with machine-finished
edges and shall be
waterproof, termite-proof,
impact-resistant, and
suitable for wet and high-
traffic areas.
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The shutter shall be
installed in an Aluminium
Door Frame, made from 2
mm or more thick extruded
aluminium profile,
anodised/powder coated
(minimum 50-70 microns) in
approved colour. Frame
size shall not be less than
100mm x 45mm, with
integrated rebate to receive
the compact laminate
shutter. Frame shall include
shap-on beading, rubber
gasket, hinge plates and
necessary accessories.

The aluminium frame shall
be fixed in the masonry
opening using SS screws
and PVC rawl plugs, or
aluminium cleats with
chemical anchors where
required. All perimeter gaps
between frame and wall
shall be filled with PU foam
or non-shrink grout, finished
neat.

The shutter shall be hung
using 3 nos. or more
Stainless Steel 316 Grade
heavy-duty spring hinges,
suitable for compact
laminate, with machine-
screwed fixing through pre-
drilled holes. All hinges,
screws, and hardware shall
be SS 316 only. Bottom
clearance shall be
maintained at 8—12mm
depending on flooring.
Silicone sealant shall be
applied along vertical edges
where required.

Item includes all labour,
bhardware including door
handles, door locks with
indicator, tower bolts,
stoppers, door closer etc
materials, tools, edge
finishing, alignment,
levelling, and making the
installation complete in all
respects as directed by the
Architect/Engineer-in-
Charge.

Sg.m

5.50

33.00

1,700.00

9,350.00

56,100.00
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HPL Doors (main
washroom door)

Providing and fixing 18 mm
or more thick Compact High
Pressure Laminate (HPL)
Door Shutter, factory
manufactured from phenolic
resin—-impregnated kraft
layers and decorative
surface papers compressed
under high pressure as per
EN 438 and IS 2046, of
approved make and shade
(Merino / Greenlam Clads /
Virgo / Stylam or
equivalent). The shutter
shall be chamfered on all
sides with machine-finished
edges and shall be
waterproof, termite-proof,
impact-resistant, and
suitable for wet and high-
traffic areas.

The door shutter shall be
hung on a high pressure
laminated (HPL) solid
salwood door frame
compressed under high
pressure as per EN 438 and
IS 2046, of approved make
and shade. The frame
section size not less than
100mm x 75mm, fabricated
using seasoned salwood,
chemically treated for
termite resistance and kiln
dried to reduce moisture
content. The frame shall be
fixed securely to the
masonry opening using
holdfasts embedded in
concrete blocks or fasteners
as per site conditions. The
frame shall be finished
smooth and chamfered at
edges as required.

The shutter shall be hung
using 3 nos. or more
Stainless Steel 316 Grade
heavy-duty hinges, suitable
for compact laminate, with
machine-screwed fixing
through pre-drilled holes. All
hinges, screws, and
hardware shall be SS 316
only. Bottom clearance shall
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be maintained at 8-12mm
depending on flooring.
Silicone sealant shall be
applied along vertical edges
where required.

Item includes all labour,
hardware including SS 316
door handles with SS 316
door locks with indicator,
tower bolt, stoppers, door
closer etc materials, tools,
edge finishing, alignment,
levelling, and making the
installation complete in all
respects as directed by the
Architect/Engineer-in-
Charge.

Sg.m

4.00

24.00

7,000.00

28,000.00

168,000.00

Flush Doors

Providing and fixing flush
door shutters of 30mm-
32mm nominal thickness,
constructed using a solid
core as per 1S:2202 (Part I)
standards. The core of the
door shutter shall consist of
seasoned, chemically
treated hardwood battens of
uniform width not exceeding
25mm, placed edge to edge
and tightly packed to
prevent warping or twisting.
These battens shall be
framed with solid hardwood
(preferably kiln-seasoned)
around the perimeter, and
the entire assembly shall be
pressed between two layers
of high-quality 4mm BWP
grade plywood using hot
press technology with
synthetic resin adhesive
conforming to 1S:848.

The door shutter shall be
finished on both sides with
1.0mm thick laminate of
approved make, shade, and
texture as per the architect’s
selection. Laminate sheets
shall be bonded using
synthetic resin adhesive and
pressed to avoid bubbles or
surface undulations. All
vertical and horizontal
edges shall be finished with
machine-applied PVC edge
banding (minimum 0.8mm
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thick) to match the laminate
or contrast as per design.

The door shutter shall be
hung on a solid salwood
door frame of section size
not less than 100mm x
75mm, fabricated using
seasoned salwood,
chemically treated for
termite resistance and kiln
dried to reduce moisture
content. The frame shall be
fixed securely to the
masonry opening using
holdfasts embedded in
concrete blocks or fasteners
as per site conditions. The
frame shall be finished
smooth and chamfered at
edges as required.

Hardware shall include
125mm SS butt hinges
(minimum 3 per shutter), a
premium quality cylindrical
mortise lock, door stopper,
SS handles of approved
design, magnetic catcher (if
applicable), and tower bolts
at the top and bottom (for
double leaf doors or where
required). All hardware shall
be of approved make such
as Hafele, Dorset, Ozone,
or equivalent.

The rate shall include cost
of all materials, adhesive,
edge banding, hardware,
screws, nails, tools, and
labour for fabrication and
installation, along with
polishing or painting of the
frame as directed by the
Engineer-in-Charge. The
entire installation shall be
completed in a workmanlike
manner, ensuring proper
alignment, operation, and
aesthetic finish.

Measurement shall be taken
for the shutter area in
square meters (Sg.m), and
no deductions shall be
made for hardware cutouts.

Sg.m

2.00

12.00

2,500.00

5,000.00

30,000.00

Page 56 of 73



Granite Frames

Granite stone frames for
door/ window & lift door
boxing frame

i) Providing and fixing in
position one side mirror
polished 16-18 mm granite
slab cut to size for installing
granite frame after
dismantelling old plaster
surface for door/ window &
lift door with neat cement
paste (1:4 mix) bedding in
proper plumb line and level
inlcuding finishing all
exposed edges half round
moulding with polishing of all
exposed surfaces etc. all
complete done in
workmanship like manner
as directed by the
Engineer incharge.

i) For door/ window frame, it
shall be laid in a stepped
form as per drawing, to the
enitre width of the window
with a projection of 12 mm on
either side.

Basic rate of ganite stone is
Rs. 2, 600 /- per sg. metre
excluding the GST.

The item will be measured in
Sg.m as per the visible net
area

Note: A suitable price
adjustment will be
considered based on
purchased rate agreed by
the Bank only for fixed
measured guantity.

Sg.m

5.00

30.00

4,500.00

22,500.00

135,000.00

Basin/ Pantry counters

Providing and constructing granite
top counter suitable for over
counter Wash hand basins of 580-
620 mm wide & approximately
3500 mm long and as per following
specifications:

(i) The counter shall be sandwitch
type construction made out of 16-
18 mm thick & one side mirror
polished Granite Stone of approved
shade as top laid over one side
polished kudappa stone as bottom
and filled with desired thickness of
Ready Mix Mortar, embeded upto
50 mm deep in wall and filled with
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cement mortar including making
necessary chases in wall as per
site conditions, etc. complete as
directed.

i) The Counter Top shall be rested
on sandwitched type vertical
supports placed at equal distance
and embeded in flooring and wall
for proper fixity, etc.

(i)  Intermediate/middle vertical
supports shall be sandwitched type
construction made out of one side
polished Kudappa Stone placed
back to back and filled with desired
thickness of Cement Mortar 1: 4 (
Cement 1 : Coarse sand 4)

iv) End  vertical supports shall
be similar contruction as in above
(i) but with external face in one
side mirror polished granite stone
and internal face in kudappa stone.

(v) Providing & fixing 100 mm high
front facia patti made out of simailar
granite stone to counter top
horizontly with areldiade and
required width of front facia patti of
granite stone to the vertical
supports with areldide covering the
exposed all raw edges, etc
complete all.

vi) Cost shall include the cut outs to
be made in granite suitable for the
size of basin or plumbing fixtures as
directed

vi) All complete shall be done in
workmanship like manner as
directed by the Engineer
incharge.

Basic price of Granite Stone is Rs.
2,600 /- per Sq. metre exclusive of
GST.

Note: A suitable price adjustment
will be considered based on

purchased rate agreed by the | Sq. 4.00 24.00
Bank only for fixed measured| m ' ' 4 500.00 | 18,000.00 108,000.00
guantity. Mode of measuremnt
would the top plan area.
7A | Storage below basin
Providing and fixing stoge below
washbasin by using 18 mm thick Sq
BWP ply and acrylic/WPC m 4.00 24.00 4.000.00 | 16,000.00

laminates as per the approved
design.

Storage includes all making full
body framing, shelves, door

Page 58 of 73




shutters and design if requred as
per the architect

This item includes all the required
material, fittings and fixtures etc.all
complete as per the direction of
engineer in charge.

Urinal Partition

HPL Modesty Panels for urinal
partitions

Providing and fixing in position
Curved shaped HPL urinal
partition (modesty panels) with 12-
18 mm thick of approved shape,
size and colour etc. (size W: 500 x
H: 900 mm W: 500 or 500 x 1200
mm) including all the necessary
required and approved fittings and
fixtures etc. all complete as per the
direction of engineer incharge.

3.00

18.00

1,680.00

5,040.00

30,240.00

Exhaust Fan

Providing and fixing exhaust fan of
approved make and required
sweep (200 mm / 250 mm dia as
specified) in toilet louvered
window, including cutting and
making necessary opening in
existing louvers, fixing with
suitable frame (wooden/aluminium/
MS/UPVC as required), making
good edges, sealing gaps with
sealant/mortar, complete with
wiring, earthing, connection to
nearest point, and testing for
smooth operation, all as directed
by the Engineer-in-Charge.

No.

3.00

18.00

2,000.00

6,000.00

36,000.00

Make: Atomberg

Plumbing

Mirrors

Providing and fixing in position
approved quality float glass mirrors
8 mm thickness, fixed over 12 mm
thk BWP ply board, mirror screws,
etc. of approved shape/design as
directed by the Engineer incharge.

Contractor has to measure each
mirror and order accordingly after
consulting the Engineer incharge..

4.00

24.00

2,500.00

10,000.00

60,000.00

Page 59 of 73




CPVC- pipes- nominal bore

Water CPVC Pipe Lines:

Providing and fixing CPVC Class 1
SDR 11 pipes confirming to IS
15778 with IS mark, having
thermal stability for hot and cold
water supply, including all CPVC
plains and brass threaded fittings
as concealed line in wall including
fixing the pipe with necessary
clamps and concealing with CM 1:4
, testing the pipe lines for its
watertightness (Pressure test), etc.
complete all as directed by the
Engineer incharge. The rate shall
also inculsive of making chases of
size 70mm X 70 mm or more as
required in wall & filling with cement
mortar, etc. all complete as
directed.

Note:The provision of necessary
brass threded fittings shall be
provided in pipe lines for fixing two
way bib cock, angle cock, stop
cock, and any other required fittings
etc.

15 mm dia C-PVC.

Rmt

15.00

90.00

150.00

2,250.00

13,500.00

20 mm dia C-PVC.

Rmt

25.00

150.00

290.00

7,250.00

43,500.00

32 mm dia C-PVC

Rmt

7.00

42.00

430.00

3,010.00

18,060.00

40 mm dia C-PVC.

Rmt

5.00

30.00

595.00

2,975.00

17,850.00

uPVC Pipes

Providing and fixing in position
SWR B-grade U-PVC down take
pipes (Minimum 6 Kg pressure or
more) of approved make including
all acessories such as 'Y', 'angle
junction’, 'connectors', ‘inspection
joints' etc joining together water
tight using approved adhessive and
clamping it on wall with 'D' clamps
complete.

Waste Water Pipe (100 mm to 150
mm or more inner dia.)

Rmt

20.00

120.00

650.00

13,000.00

78,000.00

Soil Pipe (75 to 90mm inner dia.)

Rmt

20.00

120.00

850.00

17,000.00

102,000.00

Pipe (50 to 65mm inner dia.)

Rmt

10.00

60.00

580.00

5,800.00

34,800.00
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Over the counter Wash hand
Basin

Providing and fixing over
counter/Counter top / under
counter white Vitreous China wash
basin (OPS-WHT-15601PM  of
jaquar make )of approx size 410 x
120 height or any specified size of
approved make including providing
and fixing C.P. brass pillar tap
(Model No: PRS-031L65) of
Jaquar, 32mm CP brass waste
coupling (Model No: ALD-CHR-
705) of Jaquar, C.P brass bottle
trap 32 mm size (ALD-CHR -
769L250 x 190) of Jaquar allied
series, extension pipes, wall
flanges, 15mm NB uPVC 45cm
length flexible pipe with brass
unions, making necessary holes
and other cutting in the counter top
and fixing the wash basin rigidily
including making good the walls
wherever required all complete as
per the architectural drawings and
as directed. ((Including sealing the
joint between wash basin and
platform with white cement/clear
sealant of approved make to make
the joint leak proof) ) all complete
as per the architectural drawings
and as directed by Engineer
incharge.

Basic rate of wash basin - Rs. 4650
/-,waste coupling - Rs. 400 /-, Bottle
trap - Rs. 1600 /- excluding of GST.

Make List: Jaquar, Product ID:
OPS-WHT-15601PM, Table
Top/Counter top Opal Prime Basin
- White Mat or any other color
approved by architect of engineer
incharge.

Nos

4.00

24.00

10,000.00

40,000.00

240,000.00

Urinals

Providing and fixing white glazed
urinal with Pressmatic (face plate
Button pressed type auto closing
valve having flow rate up to 4.0 Litr/
Minute of Jaquar/Cera/Hindware or
equivalent make with P.V.C. waste
pipe with fitting arrangement
etc.complete as directed by
Engineer in charge.( Make shall
conform to manufacturer's Green
product and shall got approved
from the Engineer In Charge.)

Nos

4.00

24.00

10,000.00

40,000.00

240,000.00
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Make & Model: Urinal - URS-WHT-

13253N of Jaquar
Urinal Valve - Face place
(pressmatic button pressed type)
Auto closing valve of

Jaquar/Cera/Hindware

European WC

Providing and fixing white vitreous
china wall hung type water closet
(European type W.C. pan) with
Flush tank, polypropylene soft
close/hydraulic seat cover and lid of
approved make with necessary
CP/brass hinges and rubber buffer
including chair bracket with SS
bolts/nuts, 32mm dia (ID) PVC
flush pipe connecting concealed
flush tank to WC, 110mm OD WC
connector to connect to soil pipe
with all fittings and fixtures, etc.,
including cutting/chasing the wall
by chase cutter and making good
the walls & floors with CM 1:4
wherever required and as directed
by the Engineer incharge.

Nos

3.00

18.00

13,000.00

39,000.00

234,000.00

Make List: Jaquar, Product ID:
OPS-WHT-15953BIUFPM,Rimless
Blind Installation Wall Hung WC,
Opal Prime

PVC Flusing Tank (Description)

The work shall include the supply,
installation, and testing of a wall-
mounted flushing cistern made
from high-grade polymer such as
polypropylene (PP) or PVC,
complete with all necessary internal
flushing mechanisms and pipe
connections. The cistern shall be of
an approved make and model,
such as CERA Ciena Pro or its
equivalent, and suitable for use
with the selected W.C.

The tank shall have a flushing
capacity of approximately 10-12
litres, or as specified, and shall
operate through a single or dual
flush mechanism, depending on the
model and user preference.
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The cistern shall be supplied with a
complete set of internal
components, including an inlet float
valve, flush valve, overflow
protection, and a flush knob or
lever. 1t shall also include a
matching top cover and all external
accessories such as a flush bend
(outlet pipe), inlet pipe connector,
wall mounting brackets, and fixing
screws. The internal flushing
system must be pre-assembled or
factory-fitted to ensure proper
alignment and leakproof operation.

Installation shall include securely
mounting the cistern on the wall at
the specified height using the
provided brackets and hardware,
ensuring proper levelling and
stability. The inlet connection shall
be made using approved diameter
CPVC pipe, ensuring a leakproof
joint with appropriate Teflon tape or
rubber washers. The outlet
connection from the cistern to the
EWC or pan shall be made using a
compatible PVC flush bend, fixed
and sealed to prevent leakage and
allow smooth water discharge.

The entire system shall be flushed
and tested for any leakage or
operational issues upon
installation. Any minor civil repair
work around the mounting area
shall also be carried out to restore
the wall surface and maintain a
neat and finished appearance.

The rate quoted for the item shall
be inclusive of all costs for
materials, labour, tools,
transportation, mounting hardware,
plumbing fittings, and testing, as
well as any minor rectification of
wall surfaces damaged during
installation. The installation shall be
carried out as per manufacturer
instructions and under the
supervision of the Engineer-in-
Charge.
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Concealed Flush Tank

The concealed cistern shall be
Jaquar  Single  Piece  Slim
Concealed Cistern, model JCS-
WHT-2400P, designed for wall-
hung WC installations. The cistern
body shall be made from high-
density, corrosion-resistant
polymer, supplied as a single
integrated unit complete with the
installation kit and the “S-type”
drain pipe connection set. The
system shall support dual-flush
functionality (3/6 litres or as per
manufacturer’s setting) and
operate through a front-mounted
flush plate.

The cistern is to be installed within
a masonry or drywall recess,
ensuring adequate space for
servicing through the flush plate
opening. All inlet and outlet fittings,
float valves, and internal
components shall be factory
assembled to ensure leak-free and
silent operation. The cistern must
be fixed securely within the wall
cavity, aligned accurately with the
WC outlet, and pressure-tested
prior to closing the wall. Proper
bracing and anchoring must be
provided to avoid movement after
concealment.

The flush plate for this system shall
be Jaquar model JCP-CHR-
852415, finished in chrome. The
plate shall be compatible with the
selected cistern, designed for
smooth actuation and durable long-
term use. The final wall finish shall
ensure proper alignment of the
flush plate with the actuation
mechanism behind it.

Nos

3.00

18.00

7,000.00

21,000.00

126,000.00

Nahani Traps

Providing and fixing in position
Tiled (SS body heavy duty)
'nahani & floor trap' including all
connections to waste water line
complete. The joints shall be tested
for any leakage before tiling is done

Size 6" x 6"

Nos

3.00

18.00

1,000.00

3,000.00

18,000.00

Size 6" x 24" or more as per
requirement

Nos

4.00

24.00

2,000.00

8,000.00

48,000.00
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Brass CP plumbing fixtures and
fittings Providing and fixing in
position following Brass CP
plumbing fixtures and fittings
of approved make including making
necessary connections with the
water supply lines with all
required accessories and
commissioning & attending
cleaning, etc. complete all as
directed by the Engineer incharge.

Consealed Master control Angle
Cock:

Providing and fixing 15mm C.P.
brass Angular Stop Cock with wall
flange for wash basins, water
purifier, etc. complete all as
directed.

Basic rate of Angular Stop Cock
is - Rs.1,500 /- exclusive of GST.

Nos

8.00

48.00

1,550.00

12,400.00

74,400.00

Make : ALI-85053 of JAQUAR -
ALIVE Series

Two Way Bib Cock with health
faucet

Providing and fixing 2 way bib tap
of approved make and Health
Faucet with metal hose of
approved make in position with
C.P. brass screws and necessary
accessories etc. complete.

Nos

3.00

18.00

4,200.00

12,600.00

75,600.00

Two Way Bib Make : ALI-85041 of
JAQUAR - ALIVE Series
Health Faucet Make & Model :
ALD-CHR-573

Concealed Stop Cock with
exposed part

Providing and fixing Concealed
Stop Cock of approved make in
pipes line, etc. complete.
Basic rate of concelaed Stop
Cock is Rs. 1500 /- exclusive of
GST.

Nos

3.00

18.00

1,550.00

4,650.00

27,900.00

Make & Model :

Non return Valve

Providing and fixing Concealed
Non return Valve of approved make
in pipes line, etc. complete.

Nos

7.00

42.00

700.00

4,900.00

29,400.00

Make & Model :

10

Soap Dispenser

Providing and fixing manual soap
dispenser with all its fixtures. Basic
Rate for Soap Dispenser will be Rs
1850.00

Nos

4.00

24.00

1,850.00

7,400.00

44,400.00

Make & Model :
Jaquar

AKP-35735P of
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11

Brass Hooks

Providing & fixing C.P. brass
Double robe hook near water
closets. (Basic rate not less than -
Rs. 850/-)

Nos

3.00

18.00

850.00

2,550.00

15,300.00

Make & Model : AKP-35761P of
Jaquar

12

Tissue Paper Dispenser

Providing and fixing recessed
stainless steel paper dispenser with
waste bin including 800 multi fold
paper towels. Volume of waste bin
to be around 24 lts. Item to include
cutting/chasing the wall by chase
cutter and making good the walls
and floors with CM 1:4 wherever
required and as directed (Basic rate
- Rs. 3000 /-)

Nos

2.00

12.00

3,500.00

7,000.00

42,000.00

Make & Model :

13

Tissue Paper Holder

Providing and fixing SS tissue
paper holder including all the
necessary fittings and material all
complete as directed by engineer
incharge.

Nos

3.00

18.00

1,800.00

5,400.00

32,400.00

Make & Model : AKP-35753PS of
Jaquar

15

Hand dryer

Providing and installing touch-free
infrared hand dryer suitable for wall
mounting, made of high-grade ABS
thermoplastic with a chrome finish.
Unit shall operate on 220-240V,
50/60Hz power supply and
automatically activate via built-in
infrared sensor with a drying time of
approximately 30-35 seconds. Air
speed shall be a minimum of 15
m/s and power consumption shall
not exceed 1800W. The unit shall
include an overheat protection
feature and a noise level of less
than 70 dB at 1 metre.

All wiring and installation shall be
concealed and as per
manufacturer’'s recommendations.
The rate shall include all
accessories, fixings, power
connection, labour, and testing.

Nos

2.00

12.00

9,750.00

19,500.00

117,000.00

Model: JDR-CHR-16289 (BOLT) or
equivalent approved make
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16

Towel Rail

Providing and fixing single towel rail
of approved make and model
(Jaquar AKP-35701PS ), made
from solid brass with chrome-plated
finish. Rail length approximately
600mm. Fixture to be wall-mounted
using concealed screws and
brackets as per manufacturer’s
guidelines. Rate shall include all
accessories, hardware, and
installation with proper alignment
and secure fixing.

Nos

2.00

12.00

2,025.00

4,050.00

24,300.00

Make & Model : AKP-35701PS of
Jaguar Make

Total

750,478.30

4,406,869.80

NOTE :-

1. Above quantities may vary as per the final approved interior layout plans.

2. All the fitiings samples shall be approved from Client / Architect / Consultant before delivery at site.

3. Work shall be done upto to the satisfaction of Client / Architect.

4. NIBM reserve all the rights to execute or not execute the items mentioned in BoQ.
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B) Electrical Work

Renovation of Washrooms at NIBM

S.N.

PARTICULARS

Qty for two
washrooms
in one floor

Total qty
for 2
bodg.

UNIT

RATE

AMOUNT
(Rs.)

Total
Amount
for 2 bldg.

INTERNAL LIGHTING &
POWER WIRING

Supply & Installation of
concealed / open point wiring
using 600v grade 3 x 1.5
sg.mm copper conductor
FRLS PVC insulated wires
(with proper R,Y,B color code
) pulled through HMS PVC
conduits laid support from
ceiling, concealed over false
ceiling or on wall in case of an
open ceiling with required
PVC accessories from the
relevant SB and switch plate,
switches, etc. as approved by
the consultant.
Each circuit feeding not more
than 8 points OR 800 watts
as per following
configuration. (Note - All the
wires/cables connected in
light fixtures by mechanical
connectors only).

11

Primary light points including
the cost of 6A
switch.(Avg.Length - 8 mtr)

16

96

Nos

955.00

15,280.00

91,680.00

1.2

Secondary  light  points
looped from the above
point.(Avg.Length - 5 mtr)

10

60

Nos

625.00

6,250.00

37,500.00

1.3

Exhaust fan point consisting
of 6A socket near fan and
switch on light switch board

18

Nos

675.00

2,025.00

12,150.00

Supply & installation of 6 amp
3 pin socket & 6A Switch with
plate (Raw / UPS Power)

12

72

Nos

650.00

7,800.00

46,800.00

Supply & installation of 6/16A
switch socket with
Plate.(Raw / UPS Power)

24

Nos

1,025.00

4,100.00

24,600.00

Supply and laying of HMS
PVC conduit which includes
3 x 2.5 sqg.mm. FRLS PVC
1.1KV grade copper flexible
wires with points from lighting
D.B. to individual switch box
with accessories, hardware
etc.(Lighting / UPS / Raw
Power Circuit units Points
Circuit)

60

360

Rmt

175.00

10,500.00

63,000.00

TOTAL of SECTION (A)

45,955.00

275,730.00
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LIGHTING FIXTURES

Supply & Installation of
lighting fixtures with lamps as
per the details below
including necessary
hardware such as clamps,
nuts, bolts, nails, screws and
suspension rods as required
for fixing the fixtures in
position as directed by
architect / consultant / client.

Note :- All Light Fixtures,
Fans, Exhaust Fans & other
fittings samples shall be
approved by the Client /
Architect / Consultant before
placing order to the Light
Fixture Vendor / Supplier. All
Light Fixtures shall be of
Philips / Wipro / CGL make
only unless & otherwise other
makes are specified. Client /
Architect / Consultant
reserves right to approve /
select final Light Fitxtures
from any make as required.

LED Type Light fixture
suitable for Modular / Plain
Ceiling

11

Supply & Installation of
minimum 15W LED Down
light fixture (100 lumens per
watt) alongwith light flush /
Surface  mounted  Light
fixture. (CGL/ PHILIPS /
WIPRO or equivalent make
as approved by client /
architect / consultant.)

48

Nos

1,350.00

10,800.00

64,800.00

1.2

Supply & Installation of
minimum 15W LED Down
light fixture with motion
sensor (100 lumens per
watt) alongwith light flush /
Surface  mounted  Light
fixture. (CGL/ PHILIPS /
WIPRO or equivalent make
as approved by client /
architect / consultant.)

12

Nos

1,600.00

3,200.00

19,200.00

Cove / Indirect Lighting /
Decorative Lighting

2.1

Supply & Installation of
miniumum  20-22W (100
lumens per watt) (4) LED
PVC Tubelight fixture with
necessary hardware &

12

Nos

450.00

900.00

5,400.00

Page 69 of 73



accessories.. (Bajaj /CG /
Wipro / Philips make)

Fans & Exhaust Fans

Decorative Lighting (For
All Indoor Areas)

4.1

Supply & Installation of
Decortive type Wall
mounted Light fixture (LED
type preferably). Basic cost
of thefitting including lamp
shall be Rs. 2,500/-. The
fitting shall be wall mounted
at the required height
including all neecessary
hardware & accessories, etc.
complete as required,
directed & approved by the
Architect / Client /
Consultant. (For Mirror at
Toilet Area)

12

Nos

3,150.00

6,300.00

37,800.00

TOTAL of SECTION (B)

21,200.00

127,200.00

GROSS TOTAL OF
SECTIONATOB

67,155.00

402,930.00
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COST ABSTRACT:

Percentage
S| Name of Estimated above or
No. component cost (Excl. below the % in Figures Total Cost
' P GST) Estimated
Cost (+/-)
1 | CIVIL WORK 44,06,869.80
Electrical and
2 | Allied Works 4,02,930.00
Grand Total 48,09,799.80
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