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NOTICE INVITING TENDER 

National Institute of Bank Management (NIBM) was set up in 1969 by the Reserve Bank of India 
(RBI), in consultation with the Government of India as an apex level Institute for Training, 
Consultancy and Research in Banking Industry. The Institute has a self-contained campus with 
complete residential and educational facilities in Pune and is in the process to empanel service 
providers for its various requirements.    

The Institute is inviting Percentage rate tenders In TWO COVER systems (Part-I – Technical Bid, 
Part-II – Commercial Bid) in separate sealed covers for Construction of Main Road in Residential 
Area at NIBM campus, Pune from reputed firms.  

Two-bid System (Separate Technical Bid and Financial / Price Bid) shall be adopted for 
this tender. 

The terms and conditions for tender are as mentioned below: 

1. The details of tender document can be downloaded from the home page - on 
http://www.nibmindia.org under the heading "Tender of NIBM”. 

2. It is works contract. There is no EMD & Tender cost exemption on account of MSME. 

3. The offers are invited from reputed and experienced individuals/firms/agencies/ companies, 
preferably having similar type work experience in Govt. Institute/Banks/PSU/Educational 
Institute etc. with sound financial background having valid licenses/sanctions and experience 
in this field for a minimum period of five years along with institutional/organizational 
performance report. 

4. For any clarification on the tender terms & conditions, scope of work etc. (Annexure I to IV) 
in respect of the subject tender, please contact JE (Civil) / Estate-cum-Security Officer, NIBM 
- 020 69046235/ 69046100/6107. 

5. It is mandatory for all prospective bidders to undertake a site visit before submitting their 
bids. The purpose of the site visit is to provide the bidders with a comprehensive 
understanding of the site requirements and the conditions that may affect the execution of 
the work. (Submit Form-III) 

6. Failure to undertake a site visit and submit form-III will result in the automatic rejection of the 
submitted bid.  

7. All bidders are requested to check our tender website regularly for any update/corrigendum, 
etc. with respect to this tender. No separate / individual notification will be made in such 
cases.  

8. This notice inviting tender shall form a part of the contract document.  

9. Tenders should be submitted in Two separate Envelopes before within date & time on 
following address- Purchase Department, Admin Building, NIBM campus, NIBM Post 
Office, Kondhwe Khurd, Pune - 411048  

10. The important dates for the tender process are as follows: 

Sr No. Activity  Date 

(i) Date of Tender Notice : September 18, 2026 

(ii) Pre-Bid meeting and Site Visit : September 25, 2026 at 11:00 a.m. 

(iii) Last date for Tender Submission : October 01, 2026 at 3:00 p.m. 

(iv) 
Date and time for opening of 
Technical Bid 

: October 01, 2026 at 05:00 p.m. 

(v) Duration of the project : 30 days (Thirty days only) 

(vi) Earnest Money Deposit (EMD) : Rs.50,000/- (Fifty Thousand only) 
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11. The Director, NIBM, Pune reserves the right to award contract for the above services either 
to one party or more than one party. He also reserves the right to amend or withdraw any of 
the terms and conditions contained in the tender document or to reject any or all the tenders 
without giving any notice or assigning any reason, and is not bound to accept the lowest 
tender or any tender, it may receive.  Incomplete or conditional offers will not be accepted. 
The decision of the Director, NIBM, Pune, in this regard shall be final and binding on all.  

12. In the event of any dispute arising in the matter, the decision of the Director, NIBM shall be 
final and binding on both parties. 

 

Thanking you 

 

Yours faithfully  

 

 

Chief Administrative Officer  



Page 5 of 57 

 

SECTION 1 

ELIGIBILITY CRITERIA FOR TENDERERS 
 

1. The Tenderer should have the minimum experience of Five years as on March 31, 2026 in the 
similar type of Work/services, out of which three years’ experience should be for any Public Sector 
Undertaking (PSU), Govt. Organization, educational institution like college, university, or any 
other commercial training centers, etc. The tenders of those Tenderers who lack this experience 
are liable for rejection.  

1.1 Financial Criteria: - 

a) The bidder should have had average annual financial turnover of Rs. 50 lakhs on works 
during the immediate last three years ending 31st March 2026 (For the financial year 
2023-24 provisional certificate issued by the CA). 

b) Profit/ Loss: - 

c) The bidder should not have incurred any loss (profit after tax should be positive) in more 
than two 

d) years during available last three consecutive balance sheets. 

e) Similar type of work- One similar completed works costing of value not less than 20 lakhs 

 OR 

  Two similar completed works costing each of value not less than 15 lakhs. 

2. The tenderers will have to pay the Earnest Money Deposit (EMD) of Rs. 50,000/- (Fifty Thousand 
only). This payment is to be made through online payment mode on following account: This payment 
is to be made through online payment mode (NEFT/RTGS) on NIBM’s account only. 

Account details: 

Bank Name: Bank of Maharashtra 
Acc. Holder: National Institute of Bank Management 
Acc. no.: 20002400021 
IFSC: MAHB0001124 
 

3. The bidder should not have been barred/blacklisted by the Public Sector Undertaking (PSU), Govt. 
Organization, or any other institute, etc., from participating in any tender, and the bar subsists as on 
the Bid Due Date, such bidder would not be eligible to submit the BID. 

4. Only Tenderers who are fulfilling above criteria shall participate in the tendering process. The Tender 
Document consists of Techno-Commercial Bid. The Tenderer shall go through the tender 
documents before submitting the BID. 

5. Tenderer/s shall keep his / their offer valid for a period of at least 30 days from the date of opening 
of the tender. If any Tenderer withdraws or amends impairs or derogates from the tender in any 
respect within the period of validity of his offer, the EMD is liable to be forfeited. 

6. The National Institute of Bank Management (NIBM) reserves the right to accept any tender or to 
accept tenders in part; to reject any or all tenders without assigning reasons thereof. 
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SECTION 2 

TENDER DOCUMENTS AND ATACHMENTS 

1. Content of Tender documents: The following documents shall constitute the Contract Document: 

1.1 Notice Inviting Tender.  

1.2 General Conditions of Contract. 

1.3 Special Conditions of Contract. 

1.4 Form of Tender, submitted by the Contractor.  

1.5 Detailed item specifications/BOQ. 

1.6 Drawing submitted with the tender. 

1.7 Letter accompanying the tender, (if any).  

1.8 Letter of Acceptance of the tender or Work Order issued to the Contractor by the NIBM. 

1.9 Correspondences (if any) between the parties here to after submission of the tender till       
completion of work.  

1.10 Further drawings and / or instructions issued by the Junior Engineer/Estate Officer /        
NIBM from time to time relating to the Works.  

2. The tender procedure and contract terms are prescribed in tender document (From Section-1 to 
Section 5). In addition to invitation of tender, the tender document includes the other various 
documents as given in Clause 4 of this section. 

3. The tenderer is expected to examine all instructions, terms and conditions, specifications, forms 
and annexures etc. as mentioned/enclosed in tender document. Failure to furnish all information 
required in tender document or submission of tender not substantially responsive to tender 
document in every respect will be at tenderer’s risk and is likely to result in out-right rejection of 
the tender. 

4. Information required with the proposal: 

i) The Technical Bid along with supporting documents is to be submitted are as below: 

(i) 
Composition of the 

firm 

Full particulars (whether contractor is an individual, or a 
partnership firm, or a company etc.,) of the composition of the 
firm of contractors in details should be submitted along with 
name(s) and address (es), of the partner's copy of the Articles 
of Association/ Power of Attorney/ other relevant document. 

(ii) 

Work experience & 
Completion of 

similar works of 
specified value 

during the specified 
period 

Copies of the detailed work orders for the qualifying works 
indicating date of award, value of awarded work, time given for 
completing the work, etc. and the corresponding completion 
certificates indicating actual date of completion and actual value 
of executed similar works should be enclosed in proof of the 
work experience. The details along with documentary evidence 
of previous experience, if any, of carrying out works for the 
Reserve Bank of India at any Centre, should also be given. 

(iii) 

Credit-worthiness of 
the contractor and 

their turnover during 
the specified period 

 

Copies of the Income Tax Clearance Certificates/Income Tax 
Assessment Orders along with the latest final accounts of the 
business of the contractor duly certified by a Chartered 
Accountant should be enclosed in proof of their credit-
worthiness and turnover for last three years. 

 

ii) No liability whatsoever will be admitted nor claim allowed in respect of errors in the 
submitted tender due to missing / duplicate uploaded documents. 

iii) While the contract shall be deemed to have come into existence on issue of letter of 
acceptance to the successful tenderer, formal agreement shall be signed thereafter with 
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the successful tenderer on non-judicial stamp paper of requisite value as per the 
Proforma of Articles of Articles of Agreement. 

iv) The tender shall be accompanied by a certified true copy of Power of Attorney in favour 
of the signatory to the tender documents. If the tender is submitted on behalf of a firm, it 
must be signed either by all partners or a person holding a valid power of attorney from 
all partners constituting the firm. The person signing the tender on behalf of another 
partner(s) or on behalf of a firm on Company shall attach with the Tender a proper Power 
of Attorney duly executed in his favor by such other person(s) or by all the partners in 
accordance with the Constitution of the Company / Articles of Association, stating that 
he has the authority to sign on behalf of such other person(s) of the firm or the Company 
as the case may be, in all matters pertaining to the contract including the Arbitration 
Clause. 

v) The tenderers can submit the scan copy of the same on the online portal. 

vi) Every Contractor shall furnish along with the tender the latest Income Tax Clearance 
Certificate without which this tender is likely to be rejected. 

vii) Tenders containing errors are liable to be considered non-bonafide at the discretion of 
the Director, NIBM. 

5. Clarification of Tender document: 

Any prospective tenderer requiring any clarification on the tender terms & conditions, scope 
of work etc. (Annexure/ Section 1 to 7) in respect of the subject tender, please contact Junior 
Engineer / Estate-cum-Security Officer, NIBM - 020 69046100 / 69046107. 

6. Amendment in Tender document:  

At any time prior to the due date for submission of the tender or even prior to the opening of 
the financial bid, NIBM may for any reason, whether at its own initiative or as result of a 
request for clarification/ suggestion by a prospective tenderer, amend the tender document 
by using a notice.  

7. Pre-Bid meeting shall be held in the Admin Block, NIBM, Pune, Maharashtra at 11:00 AM on 
25/09/2026 to clear the doubts of intending bidders, if any bidder should send by email all their 
queries, before pre-bid meeting, latest by  5:00 p.m. on 24/09/2026 to purchase@nibmindia.org 
/eso@nibmindia.org  The modifications may be uploaded on the website, if felt necessary by the 
NIBM.  

8. The amendments will be notified on the website at least 3 days before the proposed date of 
submission of the tender. NIBM will bear no responsibility or liability arising out of non-receipt of 
the information in time or otherwise. If any amendment is required to be notified within 3 days of 
the proposed date of submission of the tender, the last date of submission shall be extended for 
a suitable period of time. 

All the notices related to this tender which are required to be published shall be uploaded 
on http://www.nibmindia.org 
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SECTION 3 

PREPARATION AND SUBMISSION OF TENDER 

1. Language of Tender: 

The Tender prepared by the tenderer along with all the related documents shall be in English. 
Any printed literature/attachment furnished by the tenderer may be in another language. All 
the correspondence between tenderer and NIBM shall also be in English. The Bid forwarding 
letter. 

2. Type of Tender: 

2.1. Percentage Rate: In Percentage Rate Tenders, contractor shall fill up the usual printed 
form, stating at what percentage below/above (in figures, as well as in words) the total 
estimated cost given in Schedule of Quantities at Form-IV, he will be willing to execute the 
work. The tender submitted shall be treated as invalid if: - 

2.2. The contractor does not quote percentage above/ below on the total amount of tender or 
any section/ sub head of the tender. 

2.3. The percentage above/below is not quoted in figures & words both on the total amount of 
tender or any section/ sub head of the tender. 

2.4. The percentage quoted above/below is different in figures & words on the total amount of 
tender or any section/ sub head of the tender. 

2.5. Annexure - III along with separate Technical Bid (PART-I) and Financial Bid (PART-II) along 
with all supporting documents submitted with the tender should be signed by the person 
authorized to do so and should be stamped with the seal of the firm.  

3. Earnest Money and Security Deposits: 

3.1 Earnest Money Deposit of Rs. 50,000/- (Rupees Fifty Thousand only) deposited with NIBM 
through online payment mode through RTGS/NEFT. 

3.2 There is no any exemption to anyone in the EMD. 

3.3 The earnest money may be forfeited: 

a. If a tenderer withdraws his tender during the specified period of validity of offer. 

b. If the successful tenderer fails to sign the contract agreement within stipulated time 
period. 

c. The earnest money of the successful lowest tenderer shall be released at the time of 
signing of agreement with NIBM.  

4. Performance Guaranty: The successful bidder is requiring to deposited of 5% of Accepted 
Tender Value to the institute and the institute will refunded it to the Tenderer after satisfactory 
completion of work and handover of site to the institute. No interest shall be paid by NIBM on 
the amount of Security Deposit. 
 
Forfeiture of Performance Guarantee: 
The Performance Guarantee furnished by the Contractor shall be liable to be forfeited, in whole 
or in part, at the discretion of the Competent Authority, in the event of any breach of the terms 
and conditions of the Contract, failure to perform the contractual obligations, abandonment of 
the work, failure to rectify defects within the stipulated period, or failure to complete the work 
within the stipulated time, without prejudice to any other rights and remedies available to the 
NIBM under the Contract. 
 
In the event of such forfeiture, the Contractor shall have no claim whatsoever against the NIBM 
in respect of the amount so forfeited. The decision of the Competent Authority regarding 
forfeiture shall be final and binding upon the Contractor, subject to the applicable provisions of 
the Contract. 
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5. The Security Deposit: The 5% of Actual work done value will be retained with the Institute and 
refunded to the Tenderer after 12 months from satisfactory completion of work and handover of 
site to the institute. No interest shall be paid by NIBM on the amount of Security Deposit. 

In case of waterproofing work: The security deposit of 10% of bill amount of waterproofing work 
and tile work in respected area will be retained with the institute and refunded to the tenderer 
after 05 years from satisfactory completion of work and handover of site to the institute. No 
interest shall be paid by NIBM on the amount of Security Deposit. 

6. FORMATS SIGNING, UPLOADING/ATTACHING OF TENDER DOCUMENTS: 

6.1. The Tender Document consists of Techno-Commercial Bid. The Tenderer shall go through 
the Technical Bid before submitting the Tender. 

6.2. Any terms and conditions proposed by the tenderer in his technical bid which is not in 
accordance with the terms and conditions of the tender documents or any financial 
conditions, payment terms, rebates etc. mentioned in financial bid shall be as considered 
as conditional tender and will make the tender invalid. 

6.3. Tender must be received by till the date and time of submission as specified in tender 
document. 

7. Technical Bid: Technical Bid should be accompanied by payment of Rs.50,000/- (Rupees Fifty 
Thousand only) towards Earnest Money Deposit (EMD) to be deposited with NIBM through 
online payment mode only i.e. through RTGS/NEFT on given Bank account in the name of NIBM. 

7.1.1 Interested contractor/vendors who satisfy the qualifying criteria should apply with the 
complete details.  

7.1.2 All the Annexures, attachment/Forms in the prescribed formats should be filled/attached 
along with the all supporting documents like copies of latest ITR filed, list of work completed/in 
hand with their details during last 5 years, work completion certificate, list of tools and 
personnel available, details of registration/empanelment with different institutions, financial 
turnover, Bank Solvency certificate etc. 

7.1.3 Mandatory Documents to Be submitted along with Tender documents. 

a) Copy of receipt of deposition of original EMD. 

b) GST registration Certificate 

c) Certificates of Financial Turnover from Chartered Accountant as per Form A. 

d) Banker’s certificate/Net Worth Certificate. 

e) List of eligible similar nature of works completed as per Form/Annexure 

f) Projects under execution as per Form/annexure 

7.1.4 Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the eligibility criteria shall be submitted along with the respective annexure and 
tender document. However, certified copy of all the documents as specified in tender notice 
shall have to be submitted by the lowest bidder only within a week physically in the office of 
tender opening authority 

7.1.5 The contractors are required to attach the requisite satisfactory (proof) documents towards 
pre-qualification, along with their application. Failure to submit the same may result into 
rejecting the application. NIBM reserve right to cross check the information furnished and 
may obtain confidential report from their previous clients. NIBM reserve the right to reject 
any or all applications at any stage without any reason, thereof. 

7.1.6 After submission of the bid the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 
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8. Financial Bid 

8.1. The percentage (%) rate shall be quoted as per commercial bid format considering basic 
rate, taxes and total rate inclusive of all taxes in prescribed column. 

8.2. The percentage (%) rate above or below shall be accordingly amended except that there 
shall be no rectification of any errors, omissions, or wrong estimate, in the prices inserted 
by the contractor in the schedule of quantities. 

8.3. The percentage (%) rate should contain not only the rates but also the value of each items 
of work entered in a separate column and all the items should be totaled in order to show 
the aggregate value of the entire tender. Corrections, which are not attested, may entail the 
rejection of the tender. The % rates quoted should be quoted both in figures and words in 
the columns specified. 

8.4. The percentage (%) rates quoted in the tender shall include cost of all materials, labour and 
all charges, scaffolding, electric charges, temporary plumbing, cost of cisterns, hire for any 
tools and plants, shed for materials, marking out and cleaning of site, watering, curing all 
cement work, concrete as mentioned in the specifications, complete in all respects besides 
sanitary facilities for employees & workmen of contractor, site office & daily regular 
housekeeping & safety measures. The rates quoted in the tender shall be treated as rates 
for finally completing the item of work.  

8.5. The percentage (%) rates quoted shall be deemed to be for the finished work to be 
measured at site. Contractors must include in their rate transportation of materials to site, 
GST, sales tax, excise duty, octroi and any other tax and duty or other levy levied by the 
Central Government, or any State Government or Local authorities, if applicable. The NIBM 
will not entertain any claim in respect of the above levies. 
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SECTION 4 

TENDER OPENING, EVALUATION AND AWARD OF WORK 

 

The bid submitted shall be opened on scheduled date and time as mentioned in Tender Notice. 

Procedure of opening of shall be as under: 

1. Technical Bid: Same shall be opened by NIBMs Evaluation Committee at the date and time 
mentioned in “Invitation of Tender”. The suitability of offers and content examined by committee 
in detail. 

1.1. Tenderers or their authorized representative who may wish to be present, may attend the 
opening of the technical bids whereas financial bids by only those who are found eligible in 
technical bids. 

1.2. If any tenderer declares or files misleading statement, misrepresentation then he will be 
disqualified from the process of selection.   

1.3. In the event of any of the documents found fabricated/ tempered/ forged / altered / 
manipulated / false during the evaluation of bid at any stage, it will lead to rejection of the 
bid and forfeiture of EMD of the tenderer. NIBM reserve its rights to disqualify the tenderer 
and to blacklist/ debar for future participation for the next five years. 

2. NIBM will prepare merit list of eligible tenderers according to their marks of technical 
evaluation of Bid.  

2.1. Minimum 35 marks out of 50 marks allotted for technical criteria evaluation.  

3. Financial Bid opening and award of work:  

Bidders who qualify technical evaluation will only be considered for evaluation of Financial Bid. 

3.1. In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractors is same, such lowest contractors will 
be asked to submit sealed revised offer in the form of letter mentioning percentage above/ 
below on estimated cost of tender including all sub sections/sub heads as the case may be, 
but the revised percentage quoted above/below on tendered cost or on each sub section/ 
sub head should not be higher than the percentage quoted at the time of submission of 
tender. The lowest tender shall be decided on the basis of revised offers. 

3.2. In case any of such contractor refuses to submit revised offer, then it shall be treated as 
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

3.3. If the revised tendered amount of two more contractors received in revised offer is again 
found to be equal, the lowest tender, among such contractors, shall be decided by draw of 
lots in the presence of Tender Evaluation Committee and the lowest contractors those have 
quoted equal amount of their tenders. 

3.4. In case all the lowest contractors those have quoted same tendered amount, refuse to 
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each 
contractor. 

3.5. Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 
shall not be allowed to participate in the re-tendering process of the work. 

3.6. The officials of NIBM may conduct site visit at the work place of tenderers on suitable dates 
for verifying the present infrastructure, quality of work, quality of services and spot feedback 
from the concerned employer. 

3.7. NIBM reserves right to select a tenderer on the basis of above-mentioned criteria from out 
of the successful bidders as per merit list of the above.  
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4. Award of Work: Prior to expire of validity period of offer, NIBM will notify the successful tenderer 
by registered letter/email that his tender has been accepted. 

Complete work shall ordinarily be awarded to the lowest tenderer only. 

4.1. The successful bidders/contractor, on acceptance of his bid by the Accepting Authority 
shall within 7 days from the stipulated date of start of the work, sign the contract 
consisting of:  

The Notice Inviting Bid, all the documents including additional conditions, specifications 
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid 
and the rates quoted online at the time of submission of bid and acceptance thereof 
together with any correspondence leading there to.  

4.2. In the event of any of the documents found fabricated/ tempered / forged / altered / 
manipulated / false in the bid even after the award of the contract, it will lead to 
termination of the contract, forfeiture of EMD or Performance Security/ Security Deposit 
whichever is available at the time of termination. NIBM reserve its rights to disqualify the 
tenderer and to blacklist/ debar for future participation for the next five years. 

4.3. Agreement Contract: Before placement of work orders, an agreement shall be signed 
between NIBM and the lowest successful tenderer/bidder. The respective tenderer shall 
pay all the expenses of stamp duties and other requirements for signing the 
agreement/formats/annexure etc. Entire work under the scope of composite bid 
including major and all minor components shall be executed under one agreement. 

4.4. The denial of the lowest tenderer/bidder to undertake the whole work shall be treated as 
breach of contract and NIBM may forfeit the EMD/Security amount deposited by him.  

4.5. In case the contractor fails to submit the requisite Performance Guarantee even after 
the period specified/ from the date of issue of letter of acceptance, the contract shall be 
terminated duly forfeiting EMD and other dues, if any payable against the contract. The 
failed contractor shall be debarred from participating in re-tender for that work. 
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SECTION 5 

TERMS AND CONDITIONS OF CONTRACT 

 

A) GENERAL CONDITIONS OF CONTRACT: 

1.   DEFINITIONS: 

1.1 The contract document shall consist of the various documents listed under Section 2 under 
Tender Documents above.  

1.2 The “Employer” means National Institute of Bank Management, its authorized agencies and 
assignees. 

1.3 The “Bid (s)” shall mean the technical and financial bid (proposal) submitted by the Bidder 
in response to this tender inviting notice.  

1.4 The “Bidder (s)” shall mean all eligible parties participating in the bidding process pursuant 
to and in accordance with the terms of the tender.  

1.5 The “NIBM” shall mean Director or his representative of Indian Institute of Bank 
management, having its Office at Kondhwa Khurd, Pune, and shall include their legal 
representatives, assigns or successors. They are treated throughout the Contract 
document as if each were of the singular number and masculine gender. 

1.6 The “Engineer/Officer” means any person or party appointed from time to time by the 
institute. 

1.7 The “Contract” shall mean the contract agreement, General Conditions of Contract, Special 
Conditions of contract, the Employer’s requirements, the Bid, Instructions to Bidders and 
the further documents (if any), which are listed in Contract Documents and agreements.  

1.8 The term “Successful Bidder” shall means the Bidder declared technically and financially 
successful by NIBM for the project and with whom the Contract agreement shall be signed. 

1.9 The “Contract agreement” shall mean the agreement to be signed between successful 
Bidder and Employer for the execution of project.  

1.10 The “Contractor” shall mean the Firm/Person (whose tender has been accepted by NIBM) 
and shall include his legal representatives, successor in interest and assignees. 

1.11 The term “Sub-Contractor”, as employed herein, includes those having a direct contact with 
the Contractor and it includes one who furnishes materials worked to a special design 
according to the plans or specifications of the work but does not include one who merely 
furnishes materials, not so worked.  Anyone doing work on a piece rate basis shall be 
deemed a Sub-Contractor. 

1.12 The “Site” shall mean the site of the Contract Works including any building and erections 
thereon and any other land allotted by the NIBM for Contractors’ use. 

1.13 The term “Work” of the Contractor or Sub-Contractor includes labour or material or both. 

1.14 “Written Notice” shall be deemed to have been duly served if delivered in person to the 
individual or to a member of the firm or to an office of the Corporation for whom it is intended, 
or if delivered at or sent by registered mail to the last business address known to him who 
gives the notice. 

1.15 “Security Deposit” shall mean the amount to be paid by successful bidder as per clause …. 

1.16 “DLP” (Defect Liability Period) means the period for correcting defects in the execution of 
works as specified in the scope of work for the project. 

1.17 All the time limits stated in the Contract Document are the essence of the Contract. 

1.18 The law of the place of work shall govern the construction under this contract. 
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1.19 The “Date of Virtual Completion” of the Work or specified portion of the work is the date 
when construction is sufficiently completed, in accordance with the Contract Documents as 
modified by any change or variation order agreed to by the parties, so that the NIBM can 
take over such completed work and occupy for the intended use of that portion, as per 
certificate issued by Junior Engineer/Estate Officer. 

2. The contracting party whether it be a Proprietor / Individual, Partnership firm, Company / 
Corporation, Society, they shall be, for the purpose of this contract, be known as “the Agency” 
and the National Institute of Bank Management shall be known as “Institute”.  

3. The Agency must obtain for himself on his own responsibility and at his own expenses all the 
information which may be necessary for the purpose of tendering and for entering into a contract 
and must inspect the site of work and acquaint himself with all local conditions means of access 
to the work, nature of work and all matters appertaining thereto.  

4. Immediately, on receipt of intimation from the NIBM the acceptance of tender, the successful 
Agency will execute the work as per the Estate Departments instructions and the written 
acceptance of the tender will constitute a binding contract between NIBM and the firm so 
tendering. It will be the responsibility of the Agency to thoroughly examine the existing 
development work in all respects before taking over. Once taken over it will become the sole 
responsibility of the Agency to guarantee completion and effective maintenance of the 
infrastructure.  

5. The Agency and the Institute shall make every effort to resolve any dispute or disagreement 
amicably by direct informal negotiations. However, in case of any unresolved issues / 
disagreements / disputes in connection with the contract, the same shall be settled through 
Arbitration or through Court of Law within the jurisdiction of Pune. The resultant contract will be 
interpreted under Indian Laws. 

STATUTORY COMPLIANCE BY THE AGENCY: 

1. The Agency should obtain the requisite license for running the establishment from authorities 
such as Municipality, Local Authority, State / Central Government Departments. etc. at its’ own 
cost. The Institute shall not be responsible in any way for any breach of these rules and 
regulations by the Agency. 

2. The Agency shall comply with all the statutory requirement in respect of engaging the personnel, 
their service condition, rules and regulation and all liabilities under the various labour law and 
other statutory obligations like PF, ESIC, Bonus, workmen’s compensation, gratuity and also 
comply with the provisions of  Minimum  Wages Act,  Payment of Wages Act etc. shall be that of 
the Agency, and Institute shall in no way be responsible or liable  in case of any dispute, 
prosecution or awards made by court of law or other authorities. 

3. The Agency has to enclose certified copy of Tax Challan, PAN Card No.  Income tax as 
applicable from time to time will be deducted while making every payment. GST or any other tax 
will be the responsibility of the Agency. Bill should be tax invoice. It will have to comply with KYC 
(Know your Customer Document). 

4. The Agency shall also be liable for depositing all taxes, levies, Cess, etc. on account of services 
rendered by it to the Institute to concerned tax collection authorities from time to time as per 
extant rules and regulations on the matter. 

5. In case, the Agency fails to comply with any statutory / taxation liability under appropriate law, 
and as a result thereof the Institute is put to any loss / obligation, monetary or otherwise, Institute 
shall be entitled to get itself reimbursed out of the outstanding bills or the Performance Security 
Deposit of the Agency, to the extent of the loss or obligation in monetary terms. 

Labour: 

6. The Institute shall be indemnified from all the liabilities, what so ever created under the Workmen 
Compensation Act/ESI Act in respect of any injury suffered by the worker employed by the 
Agency or resulting in death/fatal accident, etc. 
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7. The Agency has to strictly follow the provisions of Payment of Wages Act 1936 and the rules 
made there under and further the Agency shall strictly adhere to the provisions of The Minimum 
Wages Act-1948 and the rules made there under from time to time revising the wages payable to 
the workmen. 

8. It shall be the responsibility of the Agency to meet transportation, food, medical and any other 
requirements in respect of the workers engaged by it (Agency) at NIBM, PUNE and Institute shall 
have no liabilities in this regard. 

9. The Institute shall not be responsible for any damages, losses, theft, claims, financial or other 
injury to any workers deployed by service providing Agency in the course of their performing the 
functions/ duties, or for payment towards any compensation. 

10. The Agency shall not employ any person below the age of 18 years and above the age of 60 yr. 

11. The Agency shall be responsible for the compliance with the provisions of the hours of the 
employment regulation in respect of the staff employed by him in the manner decide upon by the 
appropriate authority. 

12. The Agency shall fully indemnify the Institute against all the payments, claims and liabilities 
whatsoever, incidental or direct, arising out of or for compliance with or enforcement of the 
provision of any of the labour laws to the extent they are applicable to the establishment / work 
at Institute premises. 

13. The Agency shall be solely responsible for the redressal of grievances / resolution of disputes 
relating to workers engaged by them. Institute shall, in no way, be responsible for settlement of 
such issues whatsoever. 

SITE FACILITIES AND CO-OPERATION 

1. The Agency shall carry out all work with utmost care, giving due consideration to safety which 
shall not be compromised under any circumstance. It will be responsibility of the Agency to 
promote an electrically safe workplace free from unauthorized exposure to electrical hazards for 
all its employees and outsourced personnel so as to prevent accidents to themselves, the public 
(community) and the Institute’s property. 

2. The Agency shall be responsible for taking good care of all specialized equipment, tools and 
tackles used for its maintenance activities.  It should bring to the notice of the Institute the repair 
and maintenance works that are required to be undertaken from time to time. In case any damage 
is caused to the equipment due to the gross negligence of any of the employees of the Agency, 
Agency undertakes to indemnify the Institute for such damages. The amount of damages 
quantified at the discretion of the Institute shall be final & binding on the Agency. The Institute 
shall be at liberty to deduct such amount of damages from any dues payable to the Agency.  

3. The Agency shall ensure that the employees engaged in Repair and Renovation and construction 
work activities in the premises shall, while working, take all reasonable care in handling the 
internal as well as external items and the Agency shall be solely responsible for the safety and 
security of all such fixtures and equipment and installations. If it is found that any such items of 
fixtures, equipment and installations are damaged and or missing due to the negligent of the 
employees of the Agency, the Agency shall take the responsibility of making good the same failing 
which, the Institute reserves its’ right to impose penalty to the extent of damage assessed and 
the amount of such penalty shall be recovered from the monthly payments of the Agency. 

4. It shall be the responsibility of the Agency to ensure that switches of all electrical appliances such 
as lights, fans, etc. are put on and off properly at the areas while doing maintenance activities. If 
at any time, it is found that the staff of the Agency entrusted for doing the job is negligent leaving 
the electrical switches of fans, lights etc. on and the doors were closed resulting into wastage of 
energy, the Agency shall be imposed with a penalty as may be assessed in this regard.   

5. Site protection and Cleaning: The Contractor shall protect and preserve the work from all damage 
or accident providing any temporary cover or protection as required by the NIBM/Junior 
Engineer/Estate Officer. This protection shall be provided for all property adjacent to the site as 
well as on the site. 
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5.1 The Contractor shall properly clean the work as it progresses and shall remove all rubbish and 
debris from the site from time to time as is necessary and as directed. On completion, the 
Contractor shall ensure that the premises and / or site is cleaned, surplus materials debris, sheds 
etc. removed, areas under floors cleared of rubbish, gutters and drains cleared, doors and 
sashes eased, locks and fastening oiled, keys clearly labeled and handed over to the Site 
Engineer/Site Manager so that the whole is left fit for immediate occupation or use and to the 
satisfaction of the NIBM Junior Engineer/Estate Officer. 

5.2 All such debris & disposals shall be carried away and disposal offs such that no complaints from 
Govt. authorities, general public are raised. 

6. Scaffolding, Staging, Guard Rails etc.: 

The contractor shall provide all necessary temporary scaffoldings, staging, platforms, 
guardrails, stairs etc (with sufficiently strong and adequate supports suitable for particular 
situations) which shall be required during constructions. The temporary access to the various 
parts of the works shall be rigid and strong enough to avoid chance of mishaps. The 
arrangement proposed shall be subject to the approval of the Junior Engineer/Estate Officer. 
(Contractor shall use MS pipe / Acrow material. Bamboos will not be accepted as scaffolding 
material.) 

7. On completion of the work or upon premature termination of the contract for whatsoever reasons, 
the Agency shall promptly return to the Institute all material and equipment if supplied by the 
Institute to it and shall discontinue use of and hand-over peaceful possession of the Institute’s 
premises together with fixtures and articles in good condition, to the satisfaction of the Institute.  

8. CONTRACTORS’ FIELD ORGANIZATION AND EQUIPMENT 

8.1 Equipment: 

The contractor shall provide and install all necessary barricades, hoists, ladders, staging, 
scaffoldings, tools, tackles, plants, instruments, equipment etc and all transport for labour, 
materials and plant necessary for the proper carrying on execution, completion and maintenance 
of the work to the satisfaction of the Junior Engineer/Estate Officer / NIBM. 

8.2 It will be the responsibility of the Agency to store the materials purchased by them if any, are 
kept in safe custody and they shall keep a proper record of its’ receipts, stock, and disposals etc. 
which shall be subject to inspection & verification by the authorized representative of the Institute. 

8.3 Security: 

The Contractor shall make his own security arrangements to guard the site and works at all 
times, at his own expense. The security arrangements shall be adequate to maintain strict control 
on the movement of material and labour. The Contractor shall extend the security arrangements 
to guard the materials stores and / or fixed on the premises by the Sub-Contractors. 

Contractor shall submit the identity to the client /Consultant, of a person from his staff to whom 
this housekeeping, final cleaning & handover duties are assigned. 

8.4 Storage of Materials: 

The contractor shall provide, erect, maintain and remove after completion of the works, proper 
temporary sheds for the storage and protection of the materials etc. and also for the execution of 
work which may be prepared on the site. It will be the responsibility of the Agency to store the 
materials purchased by them if any, are kept in safe custody and they shall keep a proper record 
of its’ receipts, stock, and disposals etc. which shall be subject to inspection & verification by the 
authorized representative of the Institute. 

8.5 Sanitary Conveniences: 

The contractor shall provide and erect all necessary temporary sanitary convenience for the site 
staff and the workmen and maintain it every day all the times, clear away and deodorize the 
ground after removal. 
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B) SPECIAL CONDITIONS OF CONTRACT 

TYPE OF CONTRACT: 

The Contract shall be an item rate Contract. The Contractor shall be paid for the actual quantity of 
work done, as measured at Site as per approved Contract Drawings at the accepted Contract Rates 
as provided in the Contract Bills. 

1. Project/Work Duration: The work shall be commenced with effect from the date of work order 
or from the date of site handover and shall be allowed for a period of maximum 30 days (for all 
phases). In case, the work is delayed beyond the period as above (i.e. of 30 days), no additional 
payment over the agreed fees would be paid for the balance cost of work. Undue delay shall 
attract penalty charges as at clause (vii).  

2. Preparation and Submission of Progress Charts: 

 The Contractor shall prepare and submit detailed Progress Charts/Time Schedule to 
NIBM for approval and for record within 7 days of the award of the Contract. The charts 
shall indicate the Accepted Dates of commencement and completion of each item/activity of 
the work and shall be in the form approved by the Competent Authority. The charts shall also 
indicate the scheduled dates for submission and approval of samples, shop drawings, road 
profile, material approvals and other required submissions. 

 The Contractor shall strictly adhere to the approved Progress Chart and submit regular 
progress updates showing the actual progress achieved against the approved 
programme, as directed by the Engineer-in-Charge. In case of delay or shortfall in progress, 
the Contractor shall take immediate corrective measures and submit a revised programme, as 
directed. 

 The Progress Charts as approved by NIBM shall form part of the Contract and shall not 
relieve the Contractor of his responsibility for timely completion of the work within the 
stipulated period. 

3. WORK COMPLETION  

work will be allotted in phased manner (approx. 2 - 3 phases) after fully completion of 
earlier phase work. 

As soon as the works are virtually complete, the Contractor shall inform the fact to the Junior 
Engineer/Estate Officer / NIBM and if in the opinion of the Junior Engineer/Estate Officer the 
works are practically completed, he shall forthwith issue a certificate to that effect and Virtual 
Completion of the Work shall be deemed for all the purpose of this contract to have taken place 
on the day named in such certificate. Necessary certified test reports are to be submitted after 
completion of work at vendor’s cost.   

The contractor shall provide a minimum 10-year warranty for the waterproofing work on 
a ₹500 non-judicial stamp paper, duly signed and notarized, clearly specifying the scope, 
coverage, and liability of the warranty. Failure to submit the warranty document within 
the stipulated period will result in withholding of final payment 

 

3. Descope / Taking Out of Part /whole Work: 

 The Institute reserves the right to omit, reduce or descope any part or the whole of the 
work and, in case of delay, default, inadequate progress or unsatisfactory performance 
by the Contractor, to get the balance work executed through another agency at the risk 
and cost of the Contractor. 

 The balance work may be executed by another agency at rates higher or lower than the 
Contractor’s quoted rates. Any additional cost incurred by the Institute shall be recoverable 
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from the Contractor’s pending/final bills, security deposit or any other amount due or 
becoming due to the Contractor, without prejudice to the Institute’s other rights under the 
Contract. 

 Upon such descope/taking out of work, the Contractor shall forthwith hand over the site, 
executed work, material (Only if required by the institute), drawings, measurements and 
relevant records to the Institute and provide all necessary assistance to the Institute/new 
agency. The Contractor shall not obstruct or delay the execution of the balance work. 

 The Contractor shall have no claim for compensation, loss of profit, overheads or any 
other consequential loss on account of such descope or taking out of work. 

 

3.2 DAMAGES FOR NON-COMPLETION 

 If the Contractor fails to complete the work by the ‘Date of Completion’ stated in “Project Period” 
hereto or within any extended time fixed under relevant clause of this Special Conditions of 
Contract, the NIBM certifies in writing that in his opinion the work sought to have been 
completed, the Contractor shall pay or allow to the NIBM a sum calculated as per Penalty clause 
hereto as ‘Liquidated Damages’ for the period during which the said work shall so remain or 
have remained incomplete and the NIBM may deduct such damages from any monies otherwise 
payable to the Contractor under this contract. 

3.3 Penalty Clause: If the work is not completed by scheduled time or if the contractor leave work 
in half complete stage, the liquidated damages will be charged or deducted 1.0% per week of 
the work order cost and the maximum to 10% value of work order.  

4. EXTENSION 

4.1 Upon it becoming reasonably apparent that the progress of the work is delayed, the Contractor 
shall forthwith (within a maximum period of seven days) give written notice of the cause of the 
delay to the Junior Engineer/Estate Officer’s / NIBM Officials and if, in the opinion of the Junior 
Engineer/Estate Officer’s / and or the NIBM Officials, the completion of the work is likely to be 
or has been delayed beyond the “Date of completion” stated in Project Duration hereto or 
beyond any extended time previously fixed under this clause, by virtue of  -  

4.1.1 By force majeure, or 

4.1.2 By reason of any exceptionally inclement weather, or 

4.1.3 By reason of civil commotion, local combination of workmen strike or lockout affecting 
any of the trades employed upon the works or any of the traders engaged in the 
preparation manufacture or transportation or any of the goods or materials required for 
the work, Excluding the delay occurred due to the strike of the workmen employed by 
contractors or sub-contractors or  

4.1.4 By delay on the part of nominated Sub-Contractors or nominated suppliers which the 
Contractor has taken all practicable to avoid or reduce, or 

4.1.5 By delay on the part of artists, tradesmen or others engaged by the NIBM in executing 
work not forming part of this contract, or 

           The Contractor will forfeit his claim for extension if he does not report the cause of the 
delay in completion date within seven days of the date of occurrence. Defect liability 
period shall be 1 year from the of handing over of site after successfully work completion 
and site clearance. The same shall be asked by contractor on beneficial occupancy of 
client and Consultant accordingly shall confirm the same before releasing of virtual 
completion certificates. 
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5. PAYMENT TERMS: 

5.1 No advance payment will be paid against work order. 

5.2 The contractor shall submit RA bills strictly as per the actual work executed and jointly recorded 
in the measurement sheets. Each bill must be supported by verified measurements and required 
documents certified by the engineer in charge. Payments will be made after verification and will 
include all applicable deductions such as statutory recoveries, retention money, advances, and 
any penalties as per the contract. Only approved and certified quantities will be considered for 
payment. (Provided that one single RA bill should not less than 25% of the project cost). 

5.2 The Agency has to enclose certified copy of Income Tax, PAN Card No. Income tax as applicable 
from time to time will be deducted while making every payment. GST or any other tax will be the 
responsibility of the Agency. Bill should be tax invoice. Agency has to comply with KYC (Know 
your Customer Document Interim bill payment will be made against completed item of work.  

5.3 All the payments of bills for the work shall be made online through RTGS / NTFS transfers only. 

5.4 The Bill of Quantities is only probable quantities and is liable to alterations by omission, 
deductions or additions to any extent. Payments will be made on the actual quantities of work 
done at accepted unit rate. 

5.5 All compensations or other sums of money payable by the Contractor to the NIBM under the 
terms of this contract will be deducted from the bill amounts or from the Retention Money, if the 
amount so permits and the Contractor shall unless such retention money has become otherwise 
payable, within ten days after such deductions, make good in cash the amount so deducted. 

5.6 Deduction for uncorrected work - If the Junior Engineer/Estate Officer deems it inexpedient to 
correct work damaged or not done in accordance with the contract, an equitable deduction from 
the Contract Sum as may be decided by the Junior Engineer/Estate Officer shall be made 

Either before or within a reasonable time after Virtual Completion of the work, the Contractor 
shall send to the Junior Engineer/Estate Officer all documents necessary for the purposes of the 
computations required by these conditions including all documents relating to the accounts of 
nominated Sub-Contractors and Nominated Suppliers. 

5.7 Final payment will be paid after completion of the project and 5% of total cost and 10% of the 
waterproofing and tile work of respective area will be kept as security deposit against the defect 
liability and will be released on completion of 12 months and 5 years respectively of defect liability 
period. 

 

6.  PAYMENT WITHHELD  

 6.1 The Junior Engineer/Estate Officers may withhold or on account of subsequently discovered 
evidence nullify the whole or a part of any certificate to such extent as may be necessary in his 
reasonable opinion to protect the NIBM from loss on account of: 

6.1.1 Defective work not remedied. 

6.1.2 Failure of the Contractor to make payments properly to Sub-Contractor or for materials 
or labour. 

6.1.3 A reasonable doubt that the contract can be completed for the balance then unpaid. 

6.1.4 Damage to another Contractor or Sub-Contractor. 

6.2 When the above grounds are removed, payment shall be made for amount/s withheld 
against of them. 
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7. Measurement of Work Done: 

7.1. Junior Engineer shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done.  

7.2. All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works performed under 
the contract.  

7.3. All measurements and levels shall be taken jointly by the Junior Engineer or his authorized 
representative and by the contractor or his authorized representative from time to time 
during the progress of the work and such measurements shall be signed and dated by the 
junior Engineer and the contractor or their representatives in token of their acceptance. If 
the contractor objects to any of the measurements recorded, a note shall be made to that 
effect with reason and signed by both the parties.  

7.4. If for any reason the contractor or his authorized representative is not available and the 
work of recording measurements is suspended by the Junior Engineer-in-Charge or his 
representative, the Junior Engineer-in-Charge and the Department shall not entertain any 
claim from contractor for any loss or damages on this account. If the contractor or his 
authorized representative does not remain present at the time of such measurements after 
the contractor or his authorized representative has been given a notice in writing three (3) 
days in advance or fails to countersign or to record objection within a week from the date 
of the measurement, then such measurements recorded in his absence by the Junior 
Engineer-in-Charge or his representative shall be deemed to be accepted by the 
Contractor.  

7.5. The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels.  

7.6. Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available, then a mutually agreed method shall be followed.  

7.7. The contractor shall give, not less than seven days’ notice to the Junior Engineer his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Junior Engineer or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up. 

7.8. Junior Engineer shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  

7.9. All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size 
as per the format of the department so that a complete record is obtained of all the items 
of works performed under the contract.  

7.10. All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Junior Engineer or his authorized representative as per interval or 
program fixed in consultation with Junior Engineer or his authorized representative. After 
the necessary corrections made by the Junior Engineer, the measurement sheets shall be 
returned to the contractor for incorporating the corrections and for resubmission to the 
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Junior Engineer for the dated signatures by the Junior Engineer and the contractor or their 
representatives in token of their acceptance.  

7.11. Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from 
the Engineer-in-Charge and/or his authorized representative. The contractor will, 
thereafter, incorporate such changes as may be done during these checks/test checks in 
his draft computerized measurements, and submit to the department a computerized 
measurement book, duly bound, and with its pages machine numbered. The Engineer-in- 
Charge and/or his authorized representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks.  

7.12. The final, fair, computerized measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken 
in the Divisional Office records, and allotted a number as per the Register of Computerized 
MBs. This should be done before the corresponding bill is submitted to the Office for 
payment. The contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department.  

7.13. The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed by 
the Office and allotted a number as per the computerized record in the same way as done 
for the measurement book meant for measurements.  

7.14. The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the Engineer-
in- Charge or his representative.  

7.15. Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed.  

7.16. The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order 
that the same may be checked and/or test checked and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of checking and/or test 
checking measurement and shall not cover up and place beyond reach of measurement 
any work it out consent in writing of the Engineer-in-Charge or his authorized representative 
in charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of checking and/or test 
checking measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing the same shall be uncovered at the Contractor’s 
expense, or in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed.  

7.17. Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking 
of measurements or levels.  

7.18. It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account of 
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final bill shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

8. EXTRA ITEM OF WORK:  

8.1. The Contractor shall be bound to carry out any Extra Items of Work arising due to site 
requirements, only with the prior written approval/instruction of the Institute’s 
Competent Authority. No Extra Item shall be commenced or executed by the Contractor 
without obtaining such prior written approval. 

 
8.2. Any modification, alteration or change carried out for expediting, simplifying or facilitating the 

work at the request of the Contractor or his representatives shall not be considered as a basis 
for claiming any Extra Item or additional payment. However, where such modification is 
required by the Institute and involves additional work or expenditure, the Contractor shall 
submit the details of the proposed Extra Item, including the quantity and rate, and obtain prior 
written authorization from the NIBM Junior Engineer/Estate Officer/Competent 
Authority before proceeding with the work. In the absence of such written intimation and 
authorization, the modification shall not be accepted as a basis for any extra claim. 

 
8.3. Whenever any instruction, decision or direction given at site involves an Extra Item or is likely 

to result in an extra claim by the Contractor, it shall be the responsibility of the Contractor to 
immediately inform the NIBM Junior Engineer/Estate Officer in writing, clearly indicating the 
nature, quantity and estimated extra cost involved. The Contractor shall obtain written 
authorization from the NIBM Junior Engineer/Estate Officer/Competent Authority before 
commencing such work. 

 
8.4. The rates for Extra Items shall be determined in the following order of preference: 
 
a) Where an identical or similar item exists in the BOQ/Contract, the rate shall be derived from 

the accepted rate of the appropriate item of similar nature and class, with suitable adjustment, 
wherever applicable. 

 
b) Where the Extra Item is not available in the BOQ/Contract, the rate shall be derived from the 

applicable CPWD DSR/Latest CPWD DSR rates, wherever applicable. 
 
c) Where the rate cannot be derived from the existing BOQ rates or CPWD DSR, the rate shall 

be worked out based on the prevailing market rates of materials and labour, including all 
applicable costs for transportation and delivery of materials at site, overheads, taxes, duties 
and other incidental charges, as applicable, and shall be subject to mutual discussion and 
prior approval of the Competent Authority of NIBM. 

 
d) Where the work cannot properly be measured and valued in accordance with the above 

provisions, the work may be executed on Day Work basis, at the rates prevailing at the time 
of execution, unless otherwise provided in the Contract/BOQ. 

e) Where applicable, the rates shall be based on the rates inserted by the Contractor in the 
Contract Bills/BOQ. Where no such rates are available, the rates shall be determined based 
on the prevailing market rates for materials and labour and applicable control rates for 
controlled materials, including the cost of delivery of materials at the work site. 

 
8.5. For Extra Items executed on a Day Work basis, the Contractor shall maintain proper daily 

records/vouchers indicating the date, location and nature of work, number and category of 
workmen engaged, hours worked, materials consumed and other relevant details. Such 
records shall be submitted to the NIBM Junior Engineer/Estate Officer or his authorized 
representative for verification not later than the end of the week following the week in 
which the work was executed. 
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8.6. The Contractor shall submit all supporting documents, rate analysis, quotations, invoices, 
material details, labour details and other relevant records as required by the Engineer-in-
Charge for determination and verification of the rates of Extra Items. 

 
8.7. No payment shall be admissible for any Extra Item, additional work or modification executed 

without prior written instruction/approval of the NIBM Junior Engineer/Estate 
Officer/Competent Authority. Any such work carried out without the required authorization 
shall be entirely at the Contractor’s own risk and cost, and the Contractor shall have no right 
to claim any additional payment or compensation in respect thereof. 

 
8.8. Approval of an Extra Item shall not, by itself, constitute approval of the Contractor’s quoted 

rate. The rate and quantity of the Extra Item shall be separately examined, verified and 
approved by the Competent Authority before payment. 

 
8.9. The Contractor shall not be entitled to claim any additional payment on the ground that an 

instruction issued at site was oral, unless the Contractor has immediately brought the financial 
implication of such instruction to the notice of the NIBM Junior Engineer/Estate Officer in 
writing and obtained the requisite written authorization before execution. 

 

9. DEVIATION:  

9.1. It shall be the responsibility of the Contractor to verify the quantities at site and satisfy himself 
regarding the actual requirements before commencement of the work. Any variation in the 
quantities specified in the BOQ/contract shall be brought to the notice of the Engineer-in-
Charge immediately and prior approval of the Engineer-in-Charge shall be obtained before 
execution of such varied quantities. 

9.2. The Contractor shall not execute any additional or deviated work without written 
instructions/approval from the Engineer-in-Charge. No payment shall be admissible for any 
additional quantity or work executed without prior approval, and the same shall be carried out 
at the Contractor’s own risk and cost. 

9.3. The Contractor shall have no claim for any additional payment on account of variation in 
quantities if the same has not been intimated and approved in advance by the Engineer-in-
Charge. 

9.4. Additional work / any deviation beyond work order quantities requires prior approval of the 
competent NIBM authorities before execution of such work. The permissible overall deviation 
from the work order value is 10% and any such deviation should not be executed at site without 
prior approval of NIBM’s authority. 

9.5. The Junior Engineer/Estate Officer/NIBM Officials shall within a reasonable time make 
decisions on all claims of the NIBM or the Contractor and all other matters relating to the 
execution and progress of the work of the interpretation of the Contract Document. The Junior 
Engineer/Estate Officer may in his absolute discretion and from time-to-time issue further 
drawings, details and / or written instructions, written directions and written explanations in 
regard to: 

a) Variation or modifications of the design. 

b) The quality or quantity of works or the additions or omissions or substitution of any work. 

c) Any discrepancy in or divergence between the drawings and / or specifications.  

d) The removal and / or re-examination of any works executed by the Contractor. 

e) The dismissal from the works of any persons employed thereon. 

f) The opening up for inspection of any work covered up. 

g) The amending and making good of any defects under defects liability period. 

h) The removal from the site of any material therefore. 
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i) Assignment and subletting. 

j) Delay and extension time. 

k) The postponement of any work to be executed under the provision of this Contract. 

 

10. DEFECTS AND DEFECT LIABILITY 

The Contractor shall be responsible for the quality, workmanship and materials used in the 
execution of the work and shall make good, at his own cost and to the satisfaction of the NIBM 
Junior Engineer/Estate Officer, all defects, shrinkages, cracks, settlements, leakages, 
deterioration, faults or other deficiencies arising from defective materials, poor workmanship, 
improper execution or non-compliance with the drawings, specifications, BOQ, contract 
conditions or instructions issued by NIBM/Junior Engineer/Estate Officer. 
 
Any such defects or faults noticed during the Defect Liability Period (DLP) shall be rectified by 
the Contractor entirely at his own cost and without any additional payment by NIBM. 
 

10.1. Defect Liability Period (DLP): 
The Defect Liability Period for the work shall be 12 (Twelve) months from the date of actual 
completion of the work and handing over of the completed work and clear site to NIBM 
Pune, unless otherwise specified in the Contract/BOQ. 
 
During the DLP, the Contractor shall remain fully responsible for attending to and rectifying all 
defects attributable to the materials, workmanship or execution of the work. NIBM may call 
upon the Contractor to attend to such defects as and when required, and there shall be no 
restriction on the number of visits/calls made by NIBM for defect rectification during the 
DLP. 

 
10.2. Identification and Rectification of Defects: 

Any defects, shrinkages, settlements, cracks, leakages or other faults appearing during the 
DLP and considered by the NIBM Junior Engineer/Estate Officer to be attributable to defective 
materials, workmanship or execution not in accordance with the Contract shall be notified to 
the Contractor. 
 
Upon receipt of such notice, the Contractor shall promptly inspect the affected work and 
undertake the necessary corrective measures. All such defects shall be rectified entirely at 
the Contractor’s own cost, including the cost of materials, labour, transportation, scaffolding, 
tools, equipment and any other incidental expenses required for satisfactory rectification. 

 
10.3. Time for Defect Rectification: 

The Contractor shall commence rectification of the notified defect within 7 (seven) days from 
the date of receipt of written/intimated instructions from the NIBM Junior Engineer/Estate 
Officer, or within such shorter period as may be specified where the defect affects safety, 
functionality, essential services or normal use of the premises. 
The Contractor shall complete the rectification within the time stipulated by the NIBM Junior 
Engineer/Estate Officer, depending upon the nature and extent of the defect. 

 
10.4. Failure to Rectify Defects: 

If the Contractor fails, neglects or refuses to rectify any defect within the stipulated time, NIBM 
shall be entitled, without prejudice to any other rights and remedies available under the 
Contract, to have such defect rectified through another agency/contractor. 
 
The entire cost incurred by NIBM in carrying out such rectification, including any incidental or 
consequential expenses, shall be recoverable from the Contractor and may be deducted 
from any amount due or becoming due to the Contractor, including pending bills, security 
deposit, retention money or any other amount payable under the Contract. 
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The decision of the NIBM Junior Engineer/Estate Officer regarding the requirement and extent 
of rectification shall be final and binding for the purpose of execution, subject to the terms and 
conditions of the Contract. 
 
 

10.5. Repeated or Recurring Defects: 
Where a defect is recurring in nature or where the rectification carried out by the Contractor is 
found to be unsatisfactory, temporary or ineffective, the Contractor shall undertake complete 
and permanent rectification of the defect at his own cost. 
 
Repeated occurrence of the same or similar defect during the DLP shall not relieve the 
Contractor of his responsibility. NIBM shall have the right to require the Contractor to 
investigate and rectify the root cause of such defect rather than merely carrying out temporary 
repairs. 
 

10.6. Damage Caused During Rectification: 
Any damage caused to the existing building, finishes, fixtures, services, furniture, equipment 
or other property of NIBM during the course of defect rectification shall be made good by the 
Contractor at his own cost and to the satisfaction of the NIBM Junior Engineer/Estate Officer. 
 

10.7. Extension of Liability for Defective Work: 
Where any portion of the work is dismantled, replaced, reconstructed or substantially repaired 
during the DLP due to a defect attributable to the Contractor, the Contractor shall remain 
responsible for the satisfactory performance of such rectified/replaced work. The cost of such 
rectification, replacement or reconstruction shall be borne entirely by the Contractor. 
 

10.8. Contractor’s Responsibility: 
The Contractor shall be deemed to have inspected and satisfied himself regarding the site 
conditions, existing structures, access, working conditions and requirements of the work 
before execution. No claim shall be entertained on account of defects arising from inadequate 
workmanship, improper execution, use of substandard materials or failure to comply with the 
Contract specifications and instructions. 
 

10.9. Compliance with Applicable Laws: 
The Contractor shall comply with all applicable Acts, laws, rules, regulations, statutory 
provisions, safety requirements and Government notifications in force during the execution of 
the work, including, wherever applicable, the Contract Labour (Regulation and Abolition) 
Act, 1970, and all other labour, safety, environmental and statutory requirements. 
 
The Contractor shall be solely responsible for any contravention or violation of such Acts, laws, 
rules and regulations and shall indemnify NIBM against any liability, penalty, claim, loss or 
expense arising therefrom, to the extent attributable to the Contractor. 
 
 

10.10. Termination: 
NIBM reserves the right to terminate the Contract, in whole or in part, in accordance with the 
terms and conditions of the Contract, including where the work is found to be consistently 
unsatisfactory, defective, delayed or not executed in accordance with the approved 
specifications, drawings or instructions of NIBM. 

 
Termination of the Contract shall not relieve the Contractor of his liability in respect of defects, 
defective workmanship, statutory obligations, recoveries, damages or any other obligations 
that have accrued prior to the date of termination or which, under the Contract, are intended 
to survive termination. 
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11. SCOPE OF WORK AND DRAWING: 

11.1. The general character and the scope of work is illustrated and defined in the Bill of Quantities 
and attached/provided in the Drawings / the Specifications attached herewith. If the Contractor 
finds any discrepancy in or divergence between the Contract Drawings, Specifications and / 
or the Contract Bills, he shall immediately notify the Junior Engineer/Estate Officer / NIBM in 
writing specifying the discrepancy or divergence and the Junior Engineer/Estate Officer / NIBM 
shall issue instructions in this regard. 

11.2. The Contractor shall carry out and complete the work in every respect in accordance with the 
Contract and with the directions of and to the reasonable satisfaction of the Junior 
Engineer/Estate Officer / NIBM. The Junior Engineer/Estate Officer may, in his absolute 
discretion and from time to time issue further drawings, details and / or written instructions, 
written directions and written explanations all of which are collectively referred to as NIBMs 
Instructions. All such drawings and instructions shall be consistent with Contract Document, 
true developments thereof and reasonably inferable there from. 

11.3. The Contractor is bound to carry out any items of work if such items of work are deemed 
necessary by the Junior Engineer / Estate Officer of NIBM for the completion of the job even 
though such items are not included in the Schedule of Quantities and rates. The Junior 
Engineer / Estate Officer will issue schedule of instructions in respect of such additional items 
and their quantities in writing with the prior consent in writing of the NIBM. Contractor shall 
forward the rate analysis in writing to Junior Engineer / Estate Officer who will review and 
forward the same with comments to the competent authority. 

11.4. The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work whatever the cause of delay may be, 
including delays arising out of modifications to the work entrusted to him or in any Sub-
contracts connected therewith or delays in awarding contracts for other trades of the project 
or in commencement of completion of such other works or in procuring Government controlled 
or other building materials or for any other reason whatsoever and the NIBM shall not be liable 
for any claim in respect thereof. The Junior Engineer/Estate Officer does not accept liabilities 
for any sum besides the tender amount, subject to such variations as are provided for herein 
and as instructed by Junior Engineer/Estate Officer/ NIBM. 

12. PREPARATION OF DRAWINGS: 

12.1. The Contractor shall be responsible for preparing and submitting all necessary working 
drawings, detailed drawings, shop drawings, construction drawings and other 
drawings required for the proper execution of the Works, including drawings for any new 
work, additional work, modification, alteration or change in site requirements/decision 
arising during the execution of the Contract. 

12.2. All such drawings shall be prepared by suitably qualified technical personnel engaged by the 
Contractor and shall be submitted to NIBM/Engineer-in-Charge for review and approval before 
commencement of the concerned work. The Contractor shall incorporate all comments, 
corrections and modifications communicated by NIBM/Engineer-in-Charge and shall execute 
the work strictly as per the latest approved drawings. 

12.3. The Contractor shall be deemed to have included the cost of preparation, submission and 
revision of all such drawings in his quoted rates. No separate payment shall be admissible 
for preparation, modification or revision of drawings, unless specifically approved in 
writing by the Competent Authority of NIBM. 

12.4. No new, additional or modified work shall be commenced by the Contractor without submission 
and approval of the required drawings, wherever applicable. 

 
13. COMPLETION PLANS / DRAWINGS 

13.1. It shall be the responsibility of the Contractor to prepare and submit Completion Plans / As-
Built Drawings for all Internal and External Civil, Electrical and Mechanical Services, as 
applicable to the Works, unless such plans are specifically prepared and issued by the 
Engineer-in-Charge under the Contract. 
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13.2. The Completion Plans / As-Built Drawings shall accurately represent the Works as actually 
executed at site and shall incorporate all approved changes, deviations, additions, alterations 
and modifications made during the execution of the Works. 

13.3. The Contractor shall prepare the Completion Plans / As-Built Drawings through suitably 
qualified technical personnel and shall submit the same to the Junior Engineer/Estate 
Officer/NIBM for verification and approval. 

13.4. The Completion Plans / As-Built Drawings shall be submitted within 10 days from the date 
of completion of the Works or along with the submission of the Final Bill, whichever is 
later, unless otherwise directed by NIBM. 

13.5. In the event of failure by the Contractor to submit the Completion Plans / As-Built Drawings 
within the stipulated period, the Contractor shall be liable to pay such amount as may be 
decided by NIBM/Institute. The decision of the Competent Officer/NIBM in this regard shall be 
final and binding on the Contractor. 

13.6. The cost of preparation, updating, correction and submission of the Completion Plans / As-
Built Drawings shall be deemed to be included in the Contractor’s quoted rates, and no 
separate payment shall be admissible on this account. 
 

14. CONTRACT DRAWINGS AND DOCUMENTS: 
 

14.1. After award of the Contract, the Contractor shall be supplied with two copies of such further 
Specifications, Drawings and details as may be prepared and issued by the Junior 
Engineer/Estate Officer/NIBM from time to time during the progress of the Works, as may be 
reasonably necessary to explain or amplify the Contract Drawings or to enable the Contractor 
to properly execute, complete and hand over the Works in accordance with the Contract. Such 
Drawings and Documents shall be supplied to the Contractor without any additional charge. 

 
14.2. All Drawings, Bill of Quantities, Specifications and other documents, including copies thereof, 

furnished to the Contractor by NIBM shall remain the property of NIBM. Such documents shall 
be used solely for the execution of the Works under this Contract and shall not be used for 
any other work without the prior written permission of NIBM. The Contractor shall return such 
documents to the Junior Engineer/Estate Officer/NIBM upon completion or termination of the 
Contract, as and when requested. 

 
14.3. In general, the Drawings shall indicate the dimensions, positions and type of construction; the 

Specifications shall indicate the required quality of materials and methods of execution; and 
the Bill of Quantities shall indicate the quantities and rates of the respective items of work. 

 
Any work indicated on the Drawings but not specifically mentioned in the Specifications, or 
vice versa, shall nevertheless be deemed to form part of the Works and shall be executed as 
though fully set forth in both. Any work which is not specifically detailed, called for, marked or 
specified shall be executed in accordance with the requirements applicable to similar parts of 
the Works which are detailed, marked or specified. 
 
The Contractor shall execute the Works strictly in accordance with the Contract Drawings, 
Specifications, Bill of Quantities and written instructions issued by NIBM/Engineer-in-Charge. 
The interpretation of the Contract Drawings and Specifications by the Junior Engineer/Estate 
Officer/NIBM representative shall, subject to the provisions of the Contract, be final. 

 
The Contractor shall promptly bring to the notice of the Junior Engineer/Estate Officer/NIBM 
any error, omission, discrepancy or inconsistency noticed in the Drawings, Specifications or 
other Contract Documents before proceeding with the affected work. Any local site condition 
or other circumstance which may affect the execution of the Works shall also be brought to 
the notice of NIBM immediately. 

 
If at any time it is found that any work has been executed or is being executed otherwise than 
in accordance with the Contract Drawings, Specifications or written instructions of NIBM, the 



Page 28 of 57 

 

Contractor shall, upon instruction, rectify, dismantle, replace or otherwise make good such 
work at his own cost, without any additional claim. 

 
The Contractor shall not proceed with any work requiring clarification, approval or instruction 
without obtaining the necessary direction/approval from the Engineer-in-Charge/NIBM. 

 
14.4 As soon as practicable after execution of the Contract, two copies of the descriptive Schedules, 

Specifications or other documents reasonably necessary for carrying out the Works shall be 
supplied to the Contractor without any additional charge. 

 
Nothing contained in such Specifications, Descriptive Schedules or other documents shall 
impose any obligation upon the Contractor beyond those contained in the Contract 
Documents, including the Contract Drawings, Contract Bills/BOQ, Articles of Agreement and 
General Conditions of Contract. 

 
14.5 The original Contract Documents shall remain in the custody of NIBM and shall be available at 

all reasonable times for inspection by the Junior Engineer/Estate Officer or the Contractor. 
 

Immediately after execution of the Contract, one copy of the complete Contract Documents 
shall be supplied to the Contractor without any additional charge. 

 
15. SCHEDULE / BILL OF QUANTITIES 

 
15.1. The quantities indicated in the Schedule of Quantities/Bill of Quantities (BOQ) are provisional 

and are intended to indicate the general scope and nature of the Works and to provide a 
uniform basis for inviting and comparing tenders. The quantities stated in the BOQ shall not 
be construed as the quantities that are necessarily required to be executed. 
 

15.2. NIBM reserves the right, at its discretion, to increase, decrease, add to, reduce, alter, vary 
or completely omit any item or quantity included in the BOQ, as may be considered 
necessary for the proper execution and completion of the Works. The Contractor shall execute 
such variations as instructed by the Engineer-in-Charge/NIBM in accordance with the 
provisions of the Contract. 
 

15.3. The Contractor shall be paid for the work actually executed and measured at site, based on 
the applicable Contract/BOQ rates, subject to the terms and conditions of the Contract. Mere 
inclusion of any quantity in the BOQ shall not constitute a guarantee that the full quantity will 
be executed. 
 

15.4. No claim for loss of profit, loss of overheads, idle resources, compensation, damages or 
any other additional payment shall be entertained by the Contractor on account of increase, 
decrease, variation or omission of any item or quantity in the BOQ, provided such variation is 
made in accordance with the provisions of the Contract. 
 

15.5. The Contractor shall carefully verify the BOQ quantities, drawings, specifications and site 
conditions before commencement of the Works. Any discrepancy, omission or apparent error 
noticed therein shall be brought to the notice of the Engineer-in-Charge/NIBM before execution 
of the affected work. 
 

15.6. The quality and quantity of work forming part of the Contract shall be determined with reference 
to the Contract Drawings, Specifications, BOQ/Schedule of Quantities and written instructions 
issued by NIBM/Engineer-in-Charge. The BOQ shall, unless otherwise expressly stated for 
any particular item, be interpreted in accordance with the applicable principles of the Standard 
Method of Measurement for Building and Civil Engineering Works, as relevant to the 
Works. 
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15.7. Nothing contained in the BOQ/Schedule of Quantities shall override, modify or affect any 
provision contained in the Articles of Agreement, General Conditions of Contract, Special 
Conditions of Contract, Specifications, Drawings or other Contract Documents. 
 
 

16. TOLERANCE AND DIMENSIONAL ACCURACY: 
 

16.1. The Contractor shall exercise due care and diligence to ensure that all Works are executed 
true to line, level, plumb and specified dimensions in accordance with the Contract 
Drawings, Specifications and instructions issued by the Engineer-in-Charge/NIBM. Particular 
care shall be taken in respect of all structural openings, dimensions, levels and alignments 
intended to receive or accommodate doors, windows, frames, cabinet work, ceramic work, 
concrete, tiles and other finishing elements. 
 

16.2. The Contractor shall verify all relevant dimensions, levels, alignments and site conditions 
before commencement of the concerned work. Any discrepancy, error, omission or deviation 
noticed in the Contract Drawings, Specifications or actual site conditions shall be brought to 
the notice of the Engineer-in-Charge/NIBM immediately and before execution of the affected 
work. 
 

16.3. If any work executed by the Contractor does not conform to the dimensions, tolerances, line, 
level or plumb specified in the Contract Documents, the Contractor shall, at his own cost, carry 
out such rectification, alteration, dismantling, reconstruction or replacement as may be 
directed by the Engineer-in-Charge/NIBM. No additional payment shall be admissible for such 
rectification or associated work. 
 

16.4. Where any work executed by the Contractor affects or prevents the proper installation or 
execution of subsequent or finishing works, the Contractor shall be responsible for all 
necessary rectification, modification, remaking or replacement of the affected Works or 
finishing elements arising from such non-conformity. 
 

16.5. The Contractor shall be responsible for any additional cost or expenditure incurred by NIBM 
as a direct consequence of the Contractor’s failure to maintain the specified dimensions, 
tolerances, line, level or plumb, and such amount may be recovered from any amount due or 
becoming due to the Contractor under the Contract. 
 

16.6. The decision of the Engineer-in-Charge/NIBM regarding the conformity of the Works with the 
specified dimensions, tolerances, line, level, plumb and workmanship, and regarding any 
rectification required under this Clause, shall, subject to the provisions of the Contract, be final 
and binding on the Contractor. 

 
17. MATERIALS AND WORKMANSHIP: 
 
17.1. Unless otherwise specified in the Contract Documents, all materials, products and 

workmanship incorporated in the Contract Works shall conform to the relevant and applicable 
Indian Standards (IS), CPWD Specifications, codes, standards and other applicable 
statutory requirements, and shall be of the approved type, quality and grade specified for 
the Works. 
 

17.2. The Contractor shall, whenever required by the Engineer-in-Charge/NIBM, submit satisfactory 
documentary evidence regarding the source, make, manufacturer, grade, quality and 
conformity of the materials proposed to be incorporated in the Contract Works. The 
Contractor shall also arrange for required samples, test certificates and test reports for 
approval and verification. 
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17.3. Where specific makes, brands or manufacturers are specified in the Contract Documents, such 
makes/brands shall be treated as the standard. Materials of an equivalent or superior quality 
may be proposed only with the prior written approval of the Engineer-in-Charge/NIBM. No 
substitution, alteration or deviation from the specified materials shall be permitted without such 
prior written approval. 
 

17.4. If any material, product or article specified in the Contract Documents is not available or cannot 
be procured within the time required for timely completion of the Contract Works, the 
Contractor shall immediately notify the Engineer-in-Charge/NIBM in writing, stating the 
reasons for non-availability and submitting documentary evidence, wherever required. The 
Contractor shall also submit a suitable alternative for consideration and approval. Such 
submission shall not relieve the Contractor of his responsibility for timely completion of the 
Works. 
 

17.5. The Contractor shall arrange procurement and delivery of all materials sufficiently in advance 
to ensure the continuous and uninterrupted progress of the Contract Works. All materials 
shall be properly stored, protected and secured at the Site in accordance with the 
manufacturer’s recommendations and the requirements of the Contract. Materials shall be 
stored in such a manner as not to obstruct access, movement, construction activities or 
services, and shall not overload any part of the existing or completed structure. The Contractor 
shall be solely responsible for the loss, theft, deterioration or damage of materials under his 
custody until their incorporation into the Works and acceptance by NIBM. 
 

17.6. Within 7 days from the date of award of the Contract, or within such other period as may 
be directed by NIBM, the Contractor shall submit for approval a complete schedule/list of the 
proposed materials, products, makes and manufacturers to be incorporated in the Contract 
Works, including: 
 

17.6.1. any proposed make, brand or manufacturer differing from those specified in the Contract 
Documents; 
 

17.6.2. the particular make or brand proposed where more than one approved make/brand has 
been specified; and 
 

17.6.3. materials, products, accessories and other items not specifically mentioned in the Contract 
Documents but which are reasonably required for the proper execution, completion and 
handing over of the Contract Works. 
 

17.6.4. No material covered under this Clause shall be incorporated into the Works without the 
required approval of the Engineer-in-Charge/NIBM. 
 
 

17.7. INSPECTION, TESTING AND REJECTION: 
 
17.7.1. All materials, products and workmanship shall be subject to inspection, examination and 

testing by the Engineer-in-Charge/NIBM or any authorised inspecting authority of NIBM at 
any time during procurement, manufacture, delivery, storage, installation, execution or after 
completion of the Contract Works. 

 
17.7.2. The Engineer-in-Charge/NIBM shall have the right to inspect and test materials and 

workmanship and to reject any material, product or portion of the Contract Works 
which does not conform to the Contract Documents, approved samples, specifications, 
applicable standards or the required quality of workmanship. 

 
17.7.3. Any rejected material shall be promptly segregated, removed from the Site and replaced 

by the Contractor with approved material at his own cost. Any defective or unacceptable 
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workmanship shall be rectified, dismantled, reconstructed or replaced by the Contractor to 
the satisfaction of the Engineer-in-Charge/NIBM, without any additional payment. 

 
17.7.4. If the Contractor fails to promptly replace rejected materials or rectify defective 

workmanship within the period specified by the Engineer-in-Charge/NIBM, NIBM shall be 
entitled to arrange for such replacement or rectification through any other agency and 
recover the entire cost incurred, together with associated expenses, from any 
amount due or becoming due to the Contractor under the Contract, without prejudice 
to any other rights and remedies available to NIBM under the Contract. 

 
17.7.5. Inspection, testing or approval of any material or workmanship by NIBM shall not relieve 

the Contractor of his responsibility for the quality, conformity, performance and proper 
execution of the Contract Works or for compliance with the Contract Documents. 

 
17.7.6. The Contractor shall provide all necessary facilities, labour, equipment, samples and 

assistance required for inspection and testing by NIBM. Where any test is required under 
the Contract Documents or applicable standards, the Contractor shall arrange and bear the 
cost of such testing unless otherwise specifically provided in the Contract. 

 
18. UNFIXED GOODS AND MATERIALS: 

 
18.1. All unfixed materials, goods and products intended for incorporation into the Contract 

Works, whether delivered to the Site or placed at or adjacent to the Site, shall be properly 
stored, protected and secured by the Contractor and shall not be removed from the Site or 
diverted for use elsewhere without the prior written approval of the Engineer-in-
Charge/NIBM. 
 

18.2. The Contractor shall use such unfixed materials and goods solely for the execution of the 
Contract Works and shall remain responsible for their custody, protection and safe storage 
until they are incorporated into the Works and accepted by NIBM. 
 

18.3. Where the value of any unfixed materials or goods has been taken into consideration by 
NIBM for the purpose of making any advance payment or payment against materials, 
such materials and goods shall, upon such payment, become the property of NIBM. Such 
transfer of ownership shall not relieve the Contractor of his responsibility for the safe custody, 
protection, quality and proper incorporation of the materials into the Contract Works. 

18.4. The Contractor shall not remove, sell, transfer, pledge, encumber or otherwise dispose of 
any materials or goods which have become the property of NIBM without the prior written 
approval of NIBM. 

18.5. In the event of loss, theft, damage, deterioration or unauthorised removal of such materials 
or goods while under the Contractor’s custody, the Contractor shall be responsible for making 
good the loss or damage to the satisfaction of NIBM and shall bear all associated costs. 

 
19.  ENGAGING TECHNICAL STAFF/QUALIFIED PERSONS: 

19.1. The Contractor shall employ and deploy at the Site, throughout the period of execution of the 
Contract, such qualified Engineers, Supervisors, Technicians and other technical 
personnel as are necessary for the proper and efficient execution of the Works. The 
technical staff deployed by the Contractor shall possess suitable qualifications and 
experience commensurate with the nature and magnitude of the Works and shall be to the 
satisfaction of the Engineer-in-Charge. 

 The Contractor shall furnish to NIBM the particulars of the technical personnel proposed to 
be deployed, including their qualification, experience and designation, as and when required. 



Page 32 of 57 

 

19.2. The Contractor shall constantly keep at the Site, during the progress of the Works, a 
competent and experienced Works Manager/Site Engineer, duly authorised by the 
Contractor and acceptable to the Engineer-in-Charge, who shall be responsible for the 
proper execution of the Works in accordance with the Contract Drawings, Specifications, 
Schedule of Quantities and the instructions issued by the Engineer-in-Charge. 

 The Works Manager/Site Engineer shall remain available at the Site during working hours 
and shall be assisted by such Engineers, Supervisors, Technicians and other technical staff 
as may be necessary for proper supervision and execution of the Works. 

19.3. Any instructions or directions given by the Engineer-in-Charge to the Works Manager/Site 
Engineer or to any authorised representative of the Contractor shall be deemed to have been 
duly communicated to the Contractor. The Contractor shall be responsible for ensuring 
compliance with all such instructions and directions. 

 The Contractor shall obtain the necessary instructions and approval of the Engineer-in-
Charge before executing any portion of the Works for which such instructions or approval is 
required. Any portion of the Works executed without the required instructions or approval 
shall be liable to be removed, dismantled, altered or rectified at the Contractor’s risk 
and cost, as directed by the Engineer-in-Charge, without any additional payment. 

19.4 The Contractor shall employ only such skilled, semi-skilled and unskilled workers as are 
competent and suitable for the nature of the Works. The Contractor shall furnish to NIBM, 
whenever required, the particulars of personnel deployed at the Site for verification and 
record purposes and shall comply with all applicable requirements relating to employment 
and deployment of labour. 

19.5 The Contractor shall be responsible for the proper conduct and discipline of all personnel 
engaged by him at the NIBM campus. All personnel shall observe the rules, regulations, 
security requirements and instructions of NIBM and shall maintain proper discipline, decency 
and decorum while at the Site. 

 The Engineer-in-Charge/NIBM shall have the right to require the Contractor to remove from 
the Site any person whose conduct, performance or presence is considered unsatisfactory. 
The Contractor shall forthwith comply with such direction and provide a suitable replacement. 

19.6 The Contractor shall ensure that the required technical staff and supervisory personnel 
remain available throughout the execution of the Works. Failure to deploy or maintain the 
required technical personnel shall constitute non-compliance with the Contract, and NIBM 
may take such action, including levy of penalty/recovery as provided under the Contract, 
without prejudice to any other rights and remedies available to NIBM. 

 The Contractor shall on the request of the Junior Engineer/Estate Officer immediately 
dismiss from the works any person employed thereof by him who may in the opinion 
of the Junior Engineer/Estate Officers be incompetent or misconducts himself and 
such person shall not be again employed on the work without the permission of the 
Junior Engineer/Estate Officer. 

 In the event of failure to deploy the required staff or deployment of inadequate 
manpower, the Institute shall be entitled to impose an appropriate penalty as decided 
by the Competent Authority, without prejudice to the Institute’s other rights and 
remedies under the Contract. 
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20. JUNIOR ENGINEER/ESTATE OFFICER/NIBMs INSTRUCTIONS  

20.1. The Contractor shall forthwith comply with and duly execute any such works comprised in 
such instructions issued to him by the Junior Engineer/Estate Officer/ NIBM Officials in 
regard to any matter for which the Junior Engineer/Estate Officer is expressly empowered 
by these conditions to issue instructions. Provided always that verbal instructions, directions 
and explanations given to the Contractor (or his work representative) by the Junior 
Engineer/Estate Officer shall be confirmed in writing, more particularly if involving any 
variation. 

20.2. If within seven days after receipt of a written notice from the  Junior Engineer/Estate Officer, 
requiring compliance with an instruction the Contractor does not comply herewith, then the 
NIBM may employ and pay other persons to execute any work whatsoever which may be 
necessary to give effect to such instructions and all cost incurred with such employment 
shall be recoverable from the Contractor by the NIBM as a debt or may be deducted by him 
from any monies due or to become due to the Contractor under this Contract. 

20.3. Upon receipt of the instruction issued to him by the Junior Engineer/Estate Officer, the 
Contractor may request the Junior Engineer/Estate Officer to specify in writing the provision 
of these conditions which empowers the issue of the said instruction. The Junior 
Engineer/Estate Officer shall forthwith comply with any such request and if the contractor 
shall thereafter comply with the said instruction, then the issue of the same shall have been 
deemed for all purposes of this contract.  

20.4. All instructions issued by the Junior Engineer/Estate Officer shall be in writing with copy to 
the NIBM.  Any instruction issued orally shall be with immediate effect, but shall be confirmed 
in writing by the Contractor to the Junior Engineer/Estate Officer. 

20.5. Compliance with any instruction issued by the Engineer-in-Charge/Junior Engineer/Estate 
Officer/NIBM shall not relieve the Contractor of his responsibility for the proper execution, 
quality, safety and completion of the Contract Works in accordance with the Contract 
Documents. 

 

Provided always, 

a. That if the Junior Engineer/Estate Officer within seven days of giving such an oral instruction 
shall himself confirm the same in writing and the said instruction shall take effect as from the 
date of the Junior Engineer/Estate Officers’ confirmation. 

b. The Contractor shall afford the Junior Engineer/Estate Officer every facility and assistance for 
inspecting the works and materials and for checking and measuring time and materials.  Neither 
Junior Engineer/Estate Officer nor any representative of the NIBM shall have power to set out 
works or to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any 
day work, additions, alterations, deviations or omissions, or any extra work whatever except in 
so far as such authority may be specifically conferred by a written order of the competent 
authority of NIBM.  

c. The Junior Engineer/Estate Officer or any representative of the NIBM shall have power to give 
notice to the Contractor or to his representative of non-approval of any work or materials and 
such work shall be suspended or the use of such materials shall be discontinued until the 
decision of the Junior Engineer/Estate Officer is obtained. The works will from time to time be 
examined by the Junior Engineer/Estate Officer and the Junior Engineer/Estate Officer or the 
NIBMs representative. 

d. The Contractor shall on the request of the Junior Engineer/Estate Officer immediately dismiss 
from the works any person employed thereof by him who may in the opinion of the Junior 
Engineer/Estate Officers be incompetent or misconducts himself and such person shall not be 
again employed on the work without the permission of the Junior Engineer/Estate Officer. 

e. The Junior Engineer/Estate Officer shall maintain a Site Instruction Register/Memo Book for 
recording instructions, directions, observations and changes communicated at Site. 
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The Contractor or his authorised representative shall acknowledge such entries and comply 
with the instructions applicable to the Contract Works. Where any instruction has contractual or 
financial implications, the same shall be dealt with in accordance with the provisions of the 
Contract and shall not constitute approval for any additional payment unless duly authorised by 
the competent authority of NIBM. 

f. The Contractor shall, at all times during the execution of the work, keep at the site at least two 
(2) complete copies of the latest approved Bill of Quantities (BOQ) and approved colour 
drawings, printed in not less than A3 size. The Contractor shall be solely responsible for 
ensuring that the said documents are properly maintained, legible, up-to-date and readily 
available at the site for inspection and reference by the Engineer-in-Charge/Institute 
representatives. Any revised or amended drawings/documents issued during the progress of 
the work shall be promptly incorporated and the superseded copies shall be removed from 
circulation. Failure to maintain the required copies at site shall be deemed a default on the part 
of the Contractor. 

21. SUB-CONTRACTOR AND COORDINATION OF CONTRACT WORKS 

21.1 The Contractor shall, throughout the execution of the Contract Works, coordinate and 
cooperate with persons, agencies and contractors engaged by NIBM or under separate 
contracts in connection with the Contract Works. The Contractor shall also coordinate with the 
Engineer-in-Charge, Junior Engineer, Estate Officer and other authorised representatives of 
NIBM to ensure proper sequencing, timely execution and completion of the various phases of 
the Contract Works. 

21.2 Before engaging any Sub-Contractor for any part of the Contract Works, the Contractor shall 
obtain prior written approval of NIBM and shall furnish the name, scope of proposed activities 
and relevant qualifications/experience of the proposed Sub-Contractor. The Contractor shall 
not engage any Sub-Contractor against whom the Engineer-in-Charge/NIBM has reasonable 
objection. 

 The engagement of any Sub-Contractor shall not relieve the Contractor of any obligation, 
responsibility or liability under the Contract. The Contractor shall remain fully responsible for 
the quality, workmanship, safety, timely completion and proper execution of all Contract 
Works, including the portions executed through Sub-Contractors. 

21.3 The Contractor shall coordinate with other agencies and contractors engaged in connection 
with the Contract Works and shall ascertain, before commencement of the relevant activities, 
the extent and location of all chasing, cutting, openings, holes, grooves, sleeves, inserts, 
recesses and other provisions required for accommodating electrical, mechanical, plumbing 
and other services. 

 The Contractor shall also ascertain the approved routes of services and the locations of floor 
outlets, traps, drainage points, sleeves, ducts and other service installations and shall execute 
the Contract Works accordingly. 

21.4 The Contractor shall plan and sequence the Contract Works in consultation with the Engineer-
in-Charge and other concerned agencies so that completed portions of the Contract Works 
are not unnecessarily damaged, dismantled or disturbed for installation of subsequent 
services or other construction activities. 

21.5 Any chasing, cutting, drilling, breaking, dismantling or modification of completed Contract 
Works necessitated due to failure of the Contractor to properly coordinate, plan or ascertain 
service requirements in advance shall be carried out by the Contractor at his own cost, 
including making good, repairing, restoring and finishing the affected portion to the satisfaction 
of the Engineer-in-Charge. 



Page 35 of 57 

 

21.6 The Contractor shall provide all reasonable assistance and coordination required for the 
execution of works by NIBM or other agencies working simultaneously at the Site. Such 
coordination shall include providing access, maintaining required clearances, sequencing of 
activities and protecting completed and ongoing Contract Works. 

21.7 The Engineer-in-Charge/NIBM shall have the right to require the Contractor to discontinue, 
remove or replace any Sub-Contractor or agency engaged by the Contractor if, in the opinion 
of NIBM, such Sub-Contractor is unsuitable, incompetent, causes obstruction or fails to 
comply with the Contract Documents, Specifications, safety requirements or instructions of 
NIBM. 

21.8 Where the Contractor fails to coordinate properly or fails to comply with instructions relating 
to coordination, NIBM may arrange for the necessary measures to be carried out through 
another agency. The cost and incidental expenditure incurred by NIBM shall be recoverable 
from the Contractor and may be deducted from any amount due or becoming due to the 
Contractor, without prejudice to any other rights and remedies available to NIBM under the 
Contract. 

22. SIMULTANEOUS OTHER CONTRACTS 
 

22.1 NIBM reserves the right to engage other Contractors, agencies or service providers for 
execution of works or services at the Site under separate contracts, either simultaneously with 
or during the execution of the Contract Works. 

22.2 The Contractor shall provide reasonable access, facilities and opportunity to such 
Contractors/agencies for bringing, unloading and storing their materials and equipment and for 
execution of their respective works. The Contractor shall properly coordinate and sequence 
his activities with such works so as to avoid obstruction, delay, damage or interference with 
the Contract Works or the works of other agencies. 

22.3 Where the proper execution or completion of any portion of the Contract Works depends upon 
or is connected with the works executed by another Contractor, Sub-Contractor or agency, the 
Contractor shall inspect such preceding works before commencing the relevant portion of the 
Contract Works. 

22.4 If the Contractor observes any defect, discrepancy, improper execution, incorrect dimension, 
alignment, level or any other condition in the preceding works which may adversely affect the 
proper execution, quality or performance of the Contract Works, he shall immediately bring the 
same in writing to the notice of the Engineer-in-Charge/Junior Engineer/Estate Officer before 
proceeding with the affected portion. 

22.5 Failure of the Contractor to inspect and report such defects or discrepancies before 
commencing the relevant portion shall be deemed to constitute acceptance of the preceding 
works as suitable for receiving or supporting the Contract Works, except for defects or 
deficiencies which could not reasonably have been identified by such inspection or which 
subsequently develop. 

22.6 The Contractor shall not proceed with any portion of the Contract Works which depends upon 
defective, incomplete or unsuitable preceding works without obtaining necessary instructions 
from the Engineer-in-Charge. Any consequences arising from proceeding without reporting 
such defects or discrepancies shall be at the Contractor's risk and cost. 
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22.7 After execution of any portion of the Contract Works which is dependent upon or connected 
with works already executed by another Contractor or agency, the Contractor shall verify the 
executed dimensions, levels, alignments and other relevant particulars and shall immediately 
report to the Engineer-in-Charge/Junior Engineer/Estate Officer/NIBM any discrepancy 
observed between the executed works and the Contract Drawings, Specifications or approved 
details. 

22.8 The Contractor shall be responsible for protecting his own Contract Works and the works of 
other Contractors and agencies from damage arising out of his activities. Any damage caused 
by the Contractor, his Sub-Contractors, workmen or agents shall be made good at his own 
cost to the satisfaction of the Engineer-in-Charge. 

 

23. ARBITRATOR 

23.1. All dispute and differences of any kind whatever arising out of or in connection with the contract 
or the carrying out of the works (whether during the progress of the works or after their 
completion and whether before or after the determination, abandonment or breach of the 
contract) shall be referred to and settled by the Director who shall state his decision in writing. 
The decision of the Director with respect of any of the excepted matters (referred to under 
clause hereinabove) shall be final and without appeal, but if the Contractor be dissatisfied with 
the decision of the Director on any matter, he may refer such matters in dispute be arbitrated 
upon by written notice within 7 days from the decision in writing communicated to contractor.  

23.2. Such written notice shall specify the matters which are in dispute and such dispute or 
difference of which such written notice has been given and no other shall be and is hereby 
referred to the Arbitration and final decision of a single arbitrator being Fellow of the Indian 
institute of Consultants. Contractor and the NIBM should agree upon single Arbitrator to be 
appointed. In case of disagreement as to the appointment of a single arbitrator, Arbitration will 
be done by a panel of two arbitrators, both being fellows of the Indian institute of Consultants 
one to be appointed by each party, which arbitrators shall before take upon themselves the 
burden of reference to appoint an umpire. 

23.3. The Arbitrator, the arbitrators as the case may be shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice save in regard to the Excepted 
Matters (referred to in clause hereinabove) and to determine all matters in dispute which shall 
be submitted to him or them and of which notice shall have been given as aforesaid. 

23.4. Upon every or any such reference the cost of and incidental to the reference and award 
respectively shall be to the direction of the arbitrator or arbitrators, or the umpire as the case 
may be shall be final and binding on the parties.  

I.    MISCELLANEOUS 
1. Any dispute arising out of this contract including any clarification as to the intent or interpretation 

of any of the provisions of these terms and conditions, the same shall be first referred to /sought 
from the Director, NIBM, whose decision in the matters shall be final and binding on the Agency. 
Any other matter relevant to but not covered in the contract shall also be decided by making 
reference to the Director, NIBM whose decision will be final and binding on the Agency. 

2. If the Dispute is not resolved through the reference made to the Director, NIBM, a reference of 
the same shall be made to an Arbitrator to be appointed by the Director NIBM Pune for 
adjudication of the same in accordance with the provisions of Arbitration & Conciliation Act-1996 
and any statutory modification there under from time to time. There shall be no objection if the 
Arbitrator to be appointed is a Competent Officer of Institute in the discretion of the Director NIBM 
Pune.  

 
………………………………………… 
Seal & Signature of the Agency  
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ANNEXURE-I 
 

(Copy with Seal and Sign to be submitted) 
 
 
Date: ……………………………… 
 
 
The Director 
National Institute of Bank Management 
NIBM Post Office 
Kondhwe Khurd 
Pune 411048 
 
 
Dear Sir, 
 
Sub: Tender for Construction of Main Road in Residential Area at NIBM campus, Pune 

Ref:  Tender Notice No. NIBM/Tender-09/2026-27 dated September 18, 2026 

 
With respect to the Tender Notice published on NIBM Website, we hereby submit our tender in the 
required forms after carefully understanding all the terms and conditions of the tender/ contract as 
mentioned herein.  
 
We have understood the terms and conditions and accept the same without any alterations/ 
modifications. We agree to adhere to the requirements of work as prescribed by NIBM, Pune. We 
understand that NIBM is not bound to accept the lowest or any tender received by the Institute. 
 
We declare that presently our firm is not blacklisted/ineligible for corrupt/fraudulent practices by any 
Central/State Government departments. All information given/declarations made in our tender are 
correct. We will ensure that all necessary rules & regulations of the Institute are complied with under 
all circumstances.   
 
Thanking you 
 
Yours faithfully 
 
 
 
 
Signature of Authorized Person 
  
Seal of Bidder/Agency/Firm/Company 
 
Enclosures: 
 

1. Technical Bid - PART – I to III along with Form I and III and Annexure-I to III 
 

2.  Financial Bid - PART – IV with Annexure – IV and V 
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ANNEXURE-II 

(To be executed by the Contracting Agency on a Non-Judicial Stamp Paper of ₹.500/-,  

as per the draft) 

AGREEMENT 
 
Agreement made at Pune on ---------------- between National Institute of Bank Management, 
Kondhwe Khurd, NIBM P.O., Pune – 411 048 hereinafter called ‘Institute’ represented by the Chief 
Administrative Officer, Authorized Representative, on the one part and M/s. ------------------------------
-------------------------------------------------------------------------------------------------------address ----------------
--------------------------------------------------------------------------------------------------------------------, 
hereinafter called the ‘Agency’ (Which expression shall be deemed to include his / their 
representative heirs, assigns, executers. etc.) represented by its Director Shri. ---------------------------
---------------------------------------------------------------------- address -------------------------------------------------
----- on the other part. 
Whereas the Agency has agreed to perform all the jobs/services set forth in the tender document 
and its’ annexures, which shall be treated as an integral part of this agreement, upon the terms and 
conditions governing the contract annexed.  
In consideration of the payment to be made by the Institute, the Agency shall duly perform the work 
set forth in the tender documents and its annexure and shall execute the same with great 
promptness, care and diligence in a  prudent manner to the satisfaction of the Institute and will carry 
out the performance in accordance with the terms and conditions of contract with effect from --------
----------------------------  to --------------------------------------- and will observe, fulfill and honour all the 
conditions herein mentioned (which shall be deemed and taken to be part of this contract as if the 
same had been fully set forth herein) and the Institute  hereby agrees that if the Agency observes 
and honours the said terms and conditions of the contract, the Institute will pay or cause to be paid 
to the Agency for the performance, on the completion thereof, the amount due in respect thereof at 
the rates accepted.  
IN WITNESS WHEREOF BOTH THE PARTIES HAVE SET THEIR HAND TO THIS AGREEMENT 
AT PUNE ON THE DAY, MONTH AND YEAR WRITTEN FIRST ABOVE. 
WE HAVE CAREFULLY READ EACH AND EVERY WORD OF THIS AGREEMENT AND HEREBY 
AGREE TO EXECUTE THE CONTRACT ACCORDINGLY. 
 
 
 
Chief Administrative Officer    M/s. _____________________________. 
National Institute of Bank Management          
WITNESS:      WITNESS:      
 
1) ________________________________  1)
 ________________________________ 
 
2) ________________________________  2)
 ________________________________ 
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ANNEXURE-III 
 

INDEMNITY BOND 

(On ₹.500/- Stamp Paper) 

Construction of Main Road in Residential Area at NIBM campus, Pune 
 
This deed of indemnity executed at Pune at this ----------------------- day of the month on ----------------
------- the year 2025, between National Institute of Bank Management registered under the Public 
Trust Act having its office at the place of business at Kondhwe Khurd, Pune 411 048. (herein after 
called as the "First Party") represented by Mr. ----------------------------------------------------------------------
----------------- 
AND 
M/s. --------------------------------------------------, having its office and place of business at ------------------
------------------------------------------------------------------------ (herein after called as the "Second Party") 
represented by Mr.----------------------------------------------------------------------. 
WHEREAS THE FIRST PARTY AND THE SECOND.PARTY have signed an agreement on ---------
--------------------------- 2025 for providing ----------------------------------service at NIBM to the First party 
by the Second Party 
AND WHEREAS the First Party wanted the second party to execute an indemnity bond in order to 
indemnify the First party against all claims for compensation under the provision of any law for the 
time being in force brought into force by or in respect of any workmen employed by the Second Party 
while carrying out the contract and against all costs and expenditure incurred out the contract and 
against all costs and expenditure incurred by the First Party in the said connection. 
NOW THIS DEED OF INDEMNITY WITNESSED THAT, the Second Party hereby agrees and 
undertakes to indemnify and keep indemnified the First Party / against all the claims for 
compensation under the provision of any law for the time being in force brought into force by or in 
respect of any of the workman employed by the Second Party in connection with execution of the 
contract and against all costs and expenses incurred by the First Party in connection therewith. The 
First Party Shall intimate in writing immediately any such damage, loss or costs incurred by it to the 
Second Party stating the quantum thereof along with the detailed particulars or as to how and in 
what circumstances the said costs, damage of loss was incurred. The First Party shall further be 
entitled to deduct any loss due from the Second Party from all the money paid or payable by way of 
Compensation as aforesaid and costs or expenses in connection therewith. 
This indemnity bond shall be in force from ______________   to ________________________  
 
IN WITNESS THEREOF THE PARTIES HAVE SIGNED THE INDEMNITY BOND ON THIS ___ 
DAY OF _________ MONTH OF ____ YEAR.  
 
 
 
 
 
For NIBM, Pune     For  ________________________________ 
FIRST PARTY       SECOND PARTY 
  
WITNESS: -      WITNESS: - 
1. _______________________________  1. _______________________________ 
 
2. _______________________________  2. _______________________________ 
 
 
  



Page 40 of 57 

 

Form I 
(Technical Bid) 

PROFILE OF AGENCY/FIRM/COMPANY 

Sr. Particulars Details 

1.0 Name of the Agency/ Firm/Company  

1.1 
Legal Status (Individual / proprietor, partnership 
firm, limited company, corporation, cooperative 
society, etc.) 

 

1.2 
Registration Number of the Agency/ Firm/ 
Company 

 

1.3 Year of Commencement of Business  

1.4 Registered Address  

1.5 Communication Address (in Pune)  

2.0 
GST Number  
(Submit copy of GST certificate) 

 

2.1 
Name in which GST registration has been 
obtained 

 

3.0 PAN (Submit copy of PAN card)  

3.1 
TIN Number  
(Enclose the copy of certificate issued by the 
Authorities) 

 

4.0 Bank Details  

4.1 - Account No  

4.2 - Name of the Account  

4.3 - Name and address of the Bank  

4.4 - IFSC of the Bank  

5.0 Name of the Authorised Contact Person 

 

5.1 Designation of Authorised Contact Person 
  

5.2 Mobile No. of the Contact Person 
  

5.3 Alternate Contact Number/s 

 

5.4 Email id of the Contact person 
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Sr. No Particulars Details 

6.0 
Statutory Registrations  
(Photocopies to be attached)  

  

6.1 
Registration number of the firm  
(As per Shop and Establishment Act) 

 

6.2 Registration number under the 
Contract Labour Act. 

 

7.0 
Financial Capabilities 
(Photocopies to be attached)   

7.1 

Income Tax Acknowledgement for the last 3 
years commencing from F.Y. 2023- 2026 
along with gross taxable income declared in 
income tax returns. 

Gross Income 

  2023-2024  
  2024-2025  
  2025-2026  

7.2 
Last Three years audited statement of Accounts by C.A. from FY 2023-26 giving 
following details: 

 Particulars 23-24 24-25 25-26 

7.2.1 Annual Turnover    

7.2.2 Net Profit    

7.2.3 

Fixed Assets/ Investments/Cash and Bank 
balance including (FDRs) as at 31-03-2026. 
Confirmation certificate from Bank is 
required to be produced. 

   

7.2.4 
Capital Accounts (closing balance as on 31-
03-2026) 

   

8.0 
List of present and past clients, as per the Form - II.  
Existing manpower deployed in such services (along with letters from these firms) 

9.0 
Any Special award or recognition/certificate from PSU/Govt. Bodies/Training 
Institutions. 

10.0 Any other relevant information 
 
 
 
Signature of Authorized Person with  
Seal of Bidder/Agency/Firm/Company 
 

 
Date: …………………………………………… 

 
Check List of Statutory Registrations to be submitted/uploaded along with the Tender  
 

1. Registration number under the Shop and Establishment Act.                                 
2. Registration number under the Contract Labour Act 
3. GST – Registration Number  
4. PAN Number 
5. IT Returns for last 3 years along with CA-certified Annual Turnover Certificate for last 3 

years 
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FORM – II (A) 
LIST OF WORK COMPLETED DURING LAST FIVE YEARS FROM THE DATE OF PUBLICATION OF 

TENDER NOTICE  (2021-22 to 2025-2026) 

Sr. 
Name of the 
Organization/ 
Company 

Type of Work 
Work Done 
Cost 

Period of 
Contract 
(mm/yy to 
mm/yy)* 

Name of Person/ 
Reference 

(Contact number/ 
Email) 

1      

2      

3      

4      

5      

 
*Please attach copies of Purchase/ Work Orders 
 
 
 
 
 
 
 
Signature of Authorized Person with Seal of Bidder/Agency/Firm/Company 
 
 
 
  Date: ……………………………… 
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FORM – II (B) 
WORK IN HAND / ONGOING WORKS/CONTRACTS 

 

Sr
. 

Name of the 
Organisation/ 

Company 
Type of Work Work Value 

Period of 
Contract 

(mm/yy to 
mm/yy)* 

Name of Person/ 
Reference 

(Contact number/ 
Email) 

1 
         

2 
         

3 
         

4 
         

5 
         

 
*Please attach copies of Purchase/ Work Orders 
  

 
 
Signature of Authorized Person with  
Seal of Bidder/Agency/Firm/Company 

 
 
  Date: ……………………………… 
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FORM – II (C) 
 

PARTICULARS OF PERMANENT ADMINISTRATIVE AND TECHNICAL STAFF 
 

Sr. 
No. 

Name Designation Age 
Academic 

Qualification 

Service 
with the 

Firm 

Details of 
Experience 

Year to 
Year 

1 
      

2 
      

3 
      

4 
      

5 
      

6 
      

7 
      

8 
      

9 
      

10 
      

 
 
  

 
Signature of Authorized Person with  
Seal of Bidder/Agency/Firm/Company 

 
 
  Date: ……………………………… 
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FORM – II (D) 
PARTICULARS OF TOOLS, PLANT AND MACHINERY 

 
Sr. 
No. 

Item Specification Quantity 
Estimated 

Value 
Remarks 

1 
 
 

    

2 
 
 

    

3 
 
 

    

4 
 
 

    

5 
 
 

    

6 
 
 

    

7 
 
 

    

8 
 
 

    

9 
 
 

    

10 
 
 

    

  

 
 
 
Signature of Authorized Person with  
Seal of Bidder/Agency/Firm/Company 

 
 
  Date: ……………………………… 
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FORM – III 
Pre-Bid Site Visit 

 
Name of work: Construction of Main Road in Residential Area at NIBM campus, Pune 

 
With respect to the tender published by NIBM, I / We hereby submit my / our tender in a 
required format. 

 

I / We declare that I/We have visited site under consideration on   /   /2026, in presence 
of Mr. 

… ..................................................................... Jr. Engineer/Estate officer/NIBM Officials. 

 

Checklist: 

1. Scope of work as mentioned in tender documents aligned with the site 
requirement/condition 

2. Availability of site 
3. Site accessibility/feasibility 
4. Water and Electricity – arrangement 
5. Labour / Material provisions - 

 

I/We certify that I/We have undertaken a site visit before submitting bids and verified 
particulars as above. 

 

Seal & Signature of Tenderer   :    Sign of NIBM  Representative 

     Designation:     

 

Name of the Representative : 

 

Name of the Firm  : 

 

Date    : 
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ANNEXURE-IV 
 
 

PART-IV 
FINANCIAL / PRICE BID 

 
APPROVED MAKE/BRAND FOR PROPOSED WORK 

 
1. Unless otherwise specified, the brand/make of the material as specified in the item 

nomenclature or in the particular specifications or in the list of approved materials attached in 
the tender, shall be used in the work. 

2. The Contractor shall obtain prior approval from the Engineer-in charge / Estate Officer before 
placing order for any specific Brand/ Make of material. 

3. Whenever the specified brand of material is not available then, the Engineer-in charge / Estate 
Officer may approve any material equivalent to that specified subject to a definite proof being 
offered by the Contractor for its equivalence and its non-availability to his satisfaction. 

4. If the make of any item is not specified in below table then the contractor must get the make 
approved from Engineer-in-Charge before execution of work 

 
Civil Work (A) 

 
I. LIST OF PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS: 

1 VITRIFIEDTiles Kajaria/ Simpolo 

2 Ceramic wall Tiles Kajaria/ Simpolo 

3 Ceramic floor Tiles (antiskid) Kajaria/Simpolo 

4 False Flooring                                                   Unifloor /Flexi Access Floor/Armstrong 

5 Wooden Laminated Flooring Pergo/Tiles/ Xylos / Armstrong/Vista. 

6 Aluminum Fittings Jindal/Curasso 

7 Aluminum Extrusion 
Sections  

Jindal/ Curasso 

8 MR Grade Plywood Green/Archid/Kit ply/ Anchor/ Century 

9 Laminates (1.00mm thk. 
external)/ 0.8 mm internal 

Dorby Mica /Royale touch/Century / Green lam/  

10 Veneer    Greenply/ Deco Wood/ Royal Touch/ Merino 

11 Drawer Sliding Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich/Haffle 

12 Floor Spring / Door Closure                           Godrej /Hardwyn /Hyper/Dorma 

13 Triple Computer monitor 
mount/stand arm                           

Vivo/ Dell/ HP  

14 Flush Door                                       Green/Century/ Anchor/Kit ply  

15 Texturized Interior Paint                               Asian Paints/ Dulux 

16 Readymade Computer 
Drawer slides                       

Ebco/ Hettich/ Blum/Haffele 

17 Paints    Asian Paints/Berger/Nerolac/Dulex 
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a) Cement paint  
  

Snowcem/ Surfacem/ Durocem. 

b) Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/Dulex. 

c) Acrylic Emulsion Paint              
(Interior and Exterior)   

 
Asian Paints /Berger/Nerolac/Dulex 

18 Glazing   Saint Gobain, Modi float Glass, Triveni Glass 
Ltd., Indo Asahi Glass Co.Ltd. 

19 Cement   Grade 43/53 of L. & T., A.C.C., Rajashree, 
Ambuja. 

20.a Gypsum Board Gyproc, Armstrong 

20.b Fibre Mineral False Ceiling
   

Armstrong /Indian Gypsum Board/Gyproc. 

21 ACP Panels   ALU Décor/ Alstrong/Alstone/ Aluco bond/ 

22 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 
 

23 Vertical/Roller blinds Vista 
 

24 All sanitary Fixtures Jaquar 

25 Pipes  Astral, Prince 

26 All plumbing Hardware Jaquar, Kohler  
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Electrical Work (B) 
 

II. LIST OF APPROVED MANUFACTURERS FOR LT ELECTRICAL WORKS 
   

S.N. MATERIALS APPROVED MANUFACTURERS 
      

1 Armored LT cable i) Polycab 
    ii) Finolex 
    iii) R R Kabel 
2 Cable Termination i) Dowells / Fixwell 
    ii) Comet 
3 PVC Conduit & Accessories Precisions make only 
4 Wires (FRLSH) i) Polycab 
    ii) RR Kabels 
    iii) Finolex 
    iv) Havells 

5 
Modular Switches & Sockets with 
PVC Box 

i)  Legrand - (Myrius model) 

    ii) Schneider - (Opel model) 
    iii) Anchor - (Woods) 

6 
Distribution Board, MCB, RCCB & 
RCBO 

i) Legrand 

    ii) Schneider 
    iii) Hager 
7 Data / Voice Cable & Accessories  i) D-Link 

8 Light Fixtures 
Philips / Wipro / Crompton Greaves/Orient  
or Equivalent 

9 Decorative Light Fixtures i) Hybec 
    ii) Lafit 
    iii) The White Teak Company 
    iv) Jaquar 

    
or equivalent or as approved by Client / 
Architect 

10 Ceiling Fan i) CG 
    ii) Havells 
    iii) Bajaj 
    iv) Orient 

11 Exhaust Fan i) CG/Bajaj/Orient 
    ii) Almonard 
    iii) Alstom 

12 
Magnetic Track Light & 
Accessories 

Hills / Jainsons / Lafit / Hybec / orient or 
equivalent or as approved by Client / 
Architect 
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SCHEDULE OF ROAD WORK (C) 
 

1. Development of the existing road: 

1.1 Development of the existing road shall include design and construction of the Institutes 

Residential road as described in this Tender - BOQ. The alignment plans of the proposed 

road has to be designed by the agency/contractor. In the case of sections where no 

modification in the existing alignment of the road is proposed, the same has to be merged 

with the existing alignment. 

1.2 The proposed profile of the residential road shall be followed by the contractor with minimum 

FRL as indicated in the alignment plan which has to be prepared and submitted by 

contractor/agency with no additional cost and incorporating all the suggestions and the 

modifications before execution and with approval. The contractor however, improve/upgrade 

the Road Profile based on site/design requirement.  

 
2. Specifications and Standards  

The road work shall be designed and constructed in conformity with the Specifications and 
Standards specified in MoRTH and applicable IS standards. 
 
The Project Highway starts Dispensary/Director House corner and ends at Cricket ground 
(D/B type residence) in the NIBM Campus. Total Existing Length of prpose road is 270 m.. 
The proposed road is Two Lane with Paved Shoulders/Side curb configuration shall be 
constructed as per scope. 
 
The proposed road shall follow the existing alignment unless otherwise specified by the 
Authority and shown in the alignment plans specified in BOQ of tender. Geometric 
deficiencies, if any, in the existing horizontal and vertical profiles shall be corrected as per 
the prescribed standards for plain/rolling terrain to the extent land is available.  
  

3. Two Lane with Side Curb/paved shoulder: - Two-Laning with paved shoulders shall be 
constructed. and the carriageway shall be 5.5 m wide in open country in accordance with the 
typical cross sections drawings as per the Drawing and Specifications. 
 

S. 
No. 

Lane Configuration 
Length 

(m) 
Carriageway 

Width (m) 
Thickness/Depth 

1 
Pothole repair or 
subgrade improvement by 
BM 

270 5.5 
As per the 

requirement  

2 Base grade/DBM 270 5.5 60mm  
3 Wearing coat/BC 270 5.5 25mm  

 
Above length of the Road is indicative and minimum specified. The actual length of 
the service/slip road shall be determined by the contractor in accordance with the 
Manual requirements with approval from the Authority’s Engineer. Any Increase in 
the Length specified in the clause of Schedule B shall not constitute a Change of 
Scope. Any New location as per site requirement and directed by Authority Engineer 
will be considered under a Change of Scope. 
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3.1 General: 

Geometric design and general features of the proposed road shall be in accordance with 
Section 2 of the Manual. (IRC: SP 73-2015).  

3.2       Design Speed: 

The design speed shall be the minimum design speed of 30/40 km per hr for plain/ rolling 
terrain. As the development is proposed within the extent of available land.  

                   
3.3 Improvement of the existing road geometrics: 
 

In the following sections, where improvement of the existing road geometrics to the 
prescribed standards is not possible, the existing road geometrics shall be improved to 
the extent possible within the given right of way and proper road signs and safety 
measures shall be provided for safe regulation of fast moving, slow moving and pedestrian 
traffic:  
 

(a) Two Lane with paved shoulders of 1.5 m width or Side Curb shall be provided and balance 
width shall be covered with 150 mm thick compacted layer of granular material. 

 
(b) In Grade separated approaches, parking/footpaths/fully paved shoulders and walkway shall 

be constructed by paver blocks in the following stretches with covered RCC Drain. 
 
4. INTERSECTIONS AND GRADE SEPARATORS: 
              

Existing intersections which are deficient shall be improved to the prescribed standards. 
For improvement of intersections and at junction standards and type plan MoRT&H and 
IRC shall be followed. Properly designed intersections shall be provided at the locations 
and of the types and features given in the tables below: 

 
Rumble Strips: - The cross-road junctions as mentioned above shall be provided with Rumble 
strips at the approach of junctions as per IRC: 99 

Note: - It is clarified that if any other deficient junctions with cross BT/CC roads is identified 
during development period in addition to those mentioned above shall be improved as per 
standard. Any Increase in the junction specified in the BOQ shall not constitute a Change of 
Scope. 

For cross road drainage facility new HP Drains on cross roads shall be constructed as per 
BOQ. 

5. Design requirements: 
 
5.1 Design Period and strategy: 

Rigid pavement shall be constructed for new pavements and reconstruction of the existing 
road. Rigid pavement shall be designed for a minimum design period of 30 (Thirty) years 
and minimum CBR of sub grade should be 8%. Stage construction shall not be permitted.  
Resurfacing of Flexible pavement Bypass sections shall be as per MoRTH specification. 

 
5.2 Design Traffic: 

 
Notwithstanding anything to the contrary contained in this Agreement or the tender, the 
Contractor shall design the pavement for design traffic considering future traffic projections 
for design life or as per the actual traffic whichever is higher. Minimum pavement 
composition should be adopted for new pavement/reconstruction of road as below: - 
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a) Main Carriageway: - 
 

S. 
No. 

Description Minimum Crust Composition of 
Rigid Pavement 

1 BC 25 mm 
2 DBM 60 mm 
3 BM 40 to 75 mm 

 
b) Crust below Paver Block or parking space development:  

 
Paver Block flooring 90 mm thick with M40 Grade of Concrete at Built-up portion shall 
be provided on both sides. The locations of Drains at roadway shall be as per cross 
section type given at Schedule D. In all built up areas RCC covered drains with 
Footpath shall be provided. Suitable crossing shall be provided at approaches to 
properties etc. invert levels of drains shall be decided on the basis of ground slopes of 
adjoining properties and open grounds. 

 
6.    ROADSIDE FURNITURE  
 

Traffic control devices and road safety works shall be provided in accordance with MoRTH.  
 

Specifications of the reflective sheeting shall be provided in accordance with MoRTH.  
Details shall be as approved by Authority Engineer.  
 
Reflective Traffic Safety Products/Round tree reflectors shall be provided on tree for easy 

 visibility at night. Solar lights blinkers shall be provided at major & minor junctions etc. 
 

7.   SPECIAL REQUIREMENT FOR HILL ROADS: - 
   

Retaining walls and drains have been provided in banking and cut sections along with 
cautionary signage. 
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ANNEXURE - V 

DECLARATION 
 
 
With respect to the tender published by NIBM, I / We hereby submit my / our tender in a required 
format.  
 
I / We have adhered to the requirements prescribed by NIBM Pune. I / We have carefully gone 
through the guidelines / terms and conditions and I / We accept the same without any alternations / 
modifications. 
 
I/We agree to notify the NIBM of any changes in the foregoing particulars as and when they occur 
and to verify and confirm. I/We understand and agree that the Director, National Institute of Bank 
Management has the right as he may decide, not to open Financial Bid tender in any particular case 
and also to suspend, remove or blacklist my/our name from NIBM’s list of contractors in the event 
of my/our furnishing false particulars in the Technical Bid form or submitting non-bonafide tenders 
or for technical or other delinquency in regard to which the decision of Director, NIBM shall be final 
and conclusive. 
 
I/We certify that the particulars furnished in the Technical bid forms are correct and that should it be 
found that I/We have given a false certificate or that if I/We fail to notify the fact of my/our subsequent 
amalgamation with another contractor or firm, the National Institute of Bank Management may 
disqualify my/our name from the opening Financial bid. 
 
 
 
 
 
PLACE:        Seal & Signature of Tenderer 
DATE:   
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BOQ – Civil Work - Construction of Main Road in Residential Area  
at NIBM campus, Pune 

Sr. 
No 

Description of Work 

Qty. Unit 

Rate incl. 
14% Cost 
Index and 

GST 

Amount 
including GST 

1.1 Earth work in excavation by mechanical means 
(Hydraulic excavator)/ manual means over areas 
and getting out and disposal of excavated earth 
out of the campus as per the PMC guidelines or 
as directed by Engineer-in charge. 

    

1..1.1 All kinds of soil     

  Lumpsum for RCC Hume Pipe Crossing and 
chambers 

10.00 CUM 202.35 2023.50 

  Taking out existing CC interlocking paver blocks  
and kerb stones of all types from footpath, 
Road/ central verge, including removal of 
rubbish  etc., disposal of unserviceable material 
to the muncipal dumping ground, and stacking 
of serviceable material within the campus as per 
direction of Engineer-in-Charge.  

1644.00 SqM 74.10 121820.40 

  Providing and laying in position cement concrete 
of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level :  

    

  1:3:6 (1 Cement : 3 manufactured sand derived 
from Recycled concrete Aggregate (RCA) : 6 
graded stone aggregate 20 mm nominal size 
Recycled Aggregate (RA)).  

1.62 CUM 6429.60 10383.80 

2 Drainage Work     

2.1 Providing and laying non-pressure NP2 class 
(light duty) R.C.C. pipes with collars jointed with 
stiff mixture of cement mortar in the proportion 
of 1:2 (1 cement: 2 fine sand) including testing of 
joints etc. complete: 

    

2.1.1 150 mm dia. R.C.C. pipe  20.00 Metre 634.35 12687.06 
  250 mm dia. R.C.C. pipe  8.00 Metre 1025.77 8206.18 
  Road Gully Chamber     

  Constructing brick masonry road gully chamber 
50x45x60 cm or more as per the site 
requirement with bricks in cement mortar 1:4 (1 
cement: 4 coarse sand) including both side 12 
mm thick cement plastering with cement 
punning internally and 500x450 mm pre-cast 
R.C.C. horizontal grating/cover with frame 
complete as per standard design:  
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  With common burnt clay F.P.S. (non-modular) 
bricks of class designation 7.5  

14.00 No. 6792.01 95088.08 

        

  Scarifying the existing bituminous road surface 
to a depth of 50 mm and disposal of scarified 
material within all lifts and lead upto 1km (by 
mechanical means).  

1644.00 Sqm 7.98 13119.12 

        

  Providing and applying tack coat using bitumen 
emulsion conforming to IS: 8887, using emulsion 
pressure distributer including preparing the 
surface & cleaning with mechanical broom.  

    

  With rapid setting bitumen emulsion.      

  On bituminous surface @ 0.25kg/sqm.  1644.00 Sqm 10.49 17242.27 
  Providing and laying bituminous macadam using 

crushed stone aggregate of specified grading 
premixed with bituminous binder, transported 
to site by tippers, laid over a previously prepared 
surface with paver finisher equipped with 
electronic sensor to the required grade, level 
and alignment and rolling with smooth wheeled, 
vibratory and tandem rollers as per 
specifications to achieve the desired compaction 
and density, complete as per specifications and 
directions of Engineer-in-Charge.  

    

  50 to 100 mm average compacted thickness with 
bitumen of grade VG-30 @ 3.50% (percentage 
by weight of total mix) prepared in Drum type 
Hot Mix plant of 60-90 TPH capacity.  
Lumpsum= 

4.00 Cum 9590.82 38363.28 

  Providing and laying Dense Graded Bituminous 
Macadam 
Dense Graded Bituminous Macadam (Providing 
and laying dense bituminous macadam with 
100-120 ТРH batch type HMP producing an 
average output of 75 tonnes per hour using 
crushed aggregates of specified grading, 
premixed with bituminous binder @ 4.0 to 4.5% 
by weight of total mix of mix and filler, 
transporting the hot mix to work site, laying with 
а hydrostatic paver finisher with sensor control 
to the required grade, level and alignment, 
rolling with smooth wheeled, vibratory and 
tandem rollers to achieve the desired 
compaction as per MoRTH specification clause 
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No. 507 complete in all respects.)  
Case - II for Grading II (19 mm nominal size) 

  50-60 mm thick (75mm thick) 123.30 Cum 10830.00 1335339.00 
  Providing and laying Bituminous concrete using 

crushed stone aggregates of specified grading 
premixed with bituminous binder and filler, 
transporting the hot mix to work site by tippers, 
laying with paver finisher equipped with 
electronic sensor to the required grade, level 
and alignment and rolling with smooth wheeled, 
vibratory and tandem rollers to achieve the 
desired compaction and density as per 
specification Morth clause 509, complete and as 
per directions of Engineer-in-Charge.  
for Grading-I ( 13 mm nominal size ). 

    

  25/30mm compacted thickness with bitumen of 
grade VG-30 @ 5.5% (percentage by weight of 
total mix) and lime filler @ 3% (percentage by 
weight of Aggregate) prepared in Batch type Hot 
Mix Plant of 100-120 TPH capacity.  

49.32 Cum 13823.87 598064.18 

        
 

Providing and fixing Glow studs of size 100x20 
mm made of heavy duty body shall be moulded 
ASA (Acrylic styrene Acryloretrite ) or HIP (High 
impact polystyrene) or ABS having electronically 
welded micro- prismatic lens with abrasion 
resistant coating as approved by Engineer in 
charge. The glow stud shall support a load of 
13635 kg tested in accordance with ASTM 
D4280. The slope of retro- reflective surface 
shall be 35 (+/-5) degress to base .The reflective 
panels on both sides with at least 12 cm of 
reflective area up each side. The luminance 
intensity should be as per the specification and 
shall be tested as described in ASTM I: 809 as 
recommended in BS: 873 part 4 : 1973. The 
studs shall be fixed to the Road surface using the 
adhesive conforming to IS, as per procedure 
recommended by the manufacturer complete 
and as per direction of Engineer-in-charge.  

70.00 No. 235.18 16462.74 
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  Providing and applying 2.5 mm thick road 
marking strips (retro reflective) of specified 
shade/ colour using hot thermoplastic material 
by fully/ semi automatic thermoplastic paint 
applicator machine fitted with profile shoe, glass 
beads dispenser, propane tank heater and 
profile shoe heater, driven by experienced 
operator on road surface including cost of 
material, labour, T&P, cleaning the road surface 
of all dirt, seals, oil, grease and foreign material 
etc. complete as per direction of Engineer-in-
charge and accordance with applicable 
specifications. 

7.88 Sqm 852.49 6713.37 

4.3 Providing   and  laying  at  or near   ground   level   
factory made    kerb    stone of    M-25 grade    
reinforced cement    concrete  (RCC)  in position  
to the  required  line, leveland    curvature,    
jointed with  cement   mortar   1:3  (1cement: 3 
coarsesand), including  making  joints  with or 
without grooves (thickness of joints except at 
sharp curve shall not to more than 5mm), 
including making drainage opening wherever 
required complete  etc. as  perdirection of 
Engineer-in-charge. (length of finished kerb 
edging shall be measured for payment). 
(Precast R.C.C.  kerbstone   shall   be   approved 
by Engineer-in-charge). 
Lumpsum = 

21.00 Cum 11534.06 242215.34 

    Total Amount including GST 25,17,728.34 
 
 
 COST ABSTRACT:  
 

Sr. 
No. 

Name of 
component 

Estimated cost 
(Including 

GST) 

Percentage above 
or below the 

estimated cost  
% in Figures Total Cost 

1. CIVIL WORK 25,17,728.34    

  
Grand Total 25,17,728.34             

 
 
 
 
 

Seal & Signature of Tenderer 


